| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE
CALL CRDER : 110 CONTRACT ID: R -23811-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 05/18/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,196,681.62 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI CN $ 1,479, 364.59 123. 6222%
3  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 1,492,698.90 124. 7365%
4  35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,793,377.15 149. 8625%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 05/18/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BI KEO24
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON |
0012 205- 02237 6.000 EACH 50. 00000 300. 00| 54. 00000 324. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON |

50. 00000 300. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  813,581.34 100. 0000%
2 35-1185040 NI BLOCK EXCAVATING | NC. $  848,875.67 104. 3381%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  913,203.12 112. 2448%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  942,335.95 115. 8256%
5  35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 1,088,351.76 133. 7729%
| (1) 35- 1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NUBLOCK EXCAVATING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  BIKE / PEDESTRI AN FAC LI TI ES
I I I
0001 105- 01925 12.000 MOS | 1000. 00000 12000. 00| 950. 00000 11400. 00| 1430. 00000 17160. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00|  21570. 00000 21570.00|  20425. 00000 20425. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40670. 00000 40670.00]  42450. 00000 42450.00|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  60000. 00000 60000. 00|  21170. 00000 21170.00|  45000. 00000 45000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 554.000 n2 | 0. 10000 55. 40| 10. 00000 5540. 00| 12. 50000 6925. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 320.000 m | 9. 50000 3040. 00| 18. 00000 5760. 00 31. 50000 10080. 00
CURB, CONCRETE, REMOVE | |
0007 202- 91840 485.380 m | 5. 44000 2640. 47| 7.00000 3397. 66| 3. 25000 1577. 49
FENCE, CHAIN LI NK, REMOVE | | |
0008 203- 02000 1999.000 n8 | 20. 40000 40779. 60| 15. 50000 30984. 50| 19. 90000 39780. 10
EXCAVATI ON,  COVMON | | |
0009 203- 02070 452.000 n8 | 11. 50000 5198. 00| 17. 50000 7910. 00| 19. 90000 8994. 80
BORROW | |
0010 203- 03258 1.000 EACH 5735. 00000 5735. 00| 2900. 00000 2900. 00| 6670. 00000 6670. 00
DRYVELL | | |
0011 205- 02224 230.000 m | 6. 12000 1407. 60| 6. 60000 1518. 00| 6. 12000 1407. 60
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303- 04075 86.000 My | 12. 00000 1032. 00| 27. 00000 2322. 00| 30. 00000 2580. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0014 303-52308 3320.000 My | 12. 00000 39840. 00| 16. 60000 55112. 00| 15. 80000 52456. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 305- 05204 21.250 My | 400. 00000 8500. 00| 135. 00000 2868. 75| 135. 00000 2868. 75
HMVA FOR PATCHI NG | |
0016 402-05473 679.560 My | 33. 00000 22425. 48| 52. 00000 35337. 12| 45. 00000 30580. 20
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0017 402-05477 485.400 My | 36. 00000 17474. 40| 65. 00000 31551. 00| 52. 00000 25240. 80
HVA SURFACE 9.5 nm MAI NLI NE | |
0018 406- 05520 1.760 My | 175. 00000 308. 00| 265. 00000 466. 40| 410. 00000 721. 60
ASPHALT FOR TACK COAT | | [
0019 501- 05050 50.600 n2 | 100. 00000 5060. 00| 27. 50000 1391. 50| 79. 00000 3997. 40
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
150 mm | | |
0020 603-04244 3.000 EACH 1025. 00000 3075. 00| 2420. 00000 7260. 00| 2840. 00000 8520. 00
GATE , TRAIL | | |
0021 603-04847 1.000 EACH 650. 00000 650. 00| 770. 00000 770. 00| 720. 00000 720. 00

FENCE GATE , CHAIN LINK, 1820 nmx 4.9 | |
m DOUBLE LEAF [ | |

0022 603- 06065 288.000 m | 15. 00000 4320. 00| 36. 00000 10368. 00| 34. 20000 9849. 60
FENCE, CHAIN LINK, RESET | | |

0023 603- 06730 2.000 EACH 275. 00000 550. 00| 460. 00000 920. 00| 430. 00000 860. 00
FENCE GATE, CHAIN LINK, 1820 nm X 1.8 m | | |

0024 603- 92636 9.000 m | 39. 11000 351. 99| 43. 00000 387. 00| 40. 00000 360. 00
FENCE, CHAIN LINK, 1830 nm | | |

0025 604- 04310 162.000 n2 | 50. 62000 8200. 44| 64. 00000 10368. 00| 50. 62000 8200. 44
CONCRETE PAVI NG, PATTERNED | | |

0026 604- 06069 72.000 n2 | 64. 00000 4608. 00| 29. 00000 2088. 00| 53. 40000 3844. 80
CURB RAMP, CONCRETE | |

0027 604- 06070 3778.000 n2 | 25. 50000 96339. 00| 25. 70000 97094. 60| 34. 00000 128452. 00
SI DEWALK, CONCRETE , TYPE A | |

0028 604- 06070 391.000 n2 | 33. 90000 13254. 90| 26. 00000 10166. 00| 56. 00000 21896. 00
SI DEWALK, CONCRETE , TYPE B | |

0029 604- 06070 632.600 n2 | 35. 00000 22141. 00| 27. 50000 17396. 50| 56. 00000 35425. 60
SI DEWALK, CONCRETE , TYPE C | |

0030 605- 06120 242.390 m | 53. 00000 12846. 67| 51. 00000 12361. 89 80. 00000 19391. 20
CURB, CONCRETE | |

0031 611- 03671 2.000 EACH 1600. 00000 3200. 00| 1145. 00000 2290. 00| 1450. 00000 2900. 00
TRASH RECEPTACLE | | |

0032 611- 03864 10. 000 EACH, 575. 00000 5750. 00| 300. 00000 3000. 00| 500. 00000 5000. 00

Bl CYCLE RACK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 615- 06490 11. 000 EACH 119. 00000 1309. 00| 140. 00000 1540. 00| 200. 00000 2200. 00
R GHT OF WAY MARKER | | |
0034 615- 06496 9.000 EACH 32. 00000 288. 00| 40. 00000 360. 00| 50. 00000 450. 00
PARKI NG BARRI ER , CONCRETE | | [
0035 615-97768 9.000 EACH 32. 00000 288. 00| 16. 00000 144. 00| 34. 00000 306. 00
PARKI NG BARRI ER, RESET | | [
0036 621-01004 1.000 EACH 825. 00000 825. 00| 890. 00000 890. 00| 825. 00000 825. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-04317 8300.000 n2 | 0. 85000 7055. 00| 0. 90000 7470. 00| 0. 85000 7055. 00
MULCHED SEEDI NG , HYRO- SEED | | |
0039 621-06570 830.000 nB8 | 5. 00000 4150. 00| 23. 00000 19090. 00| 34. 00000 28220. 00
TCOP SO L | | |
0040 621-91019 100. 000 n2 | 2.62000 262. 00| 2. 80000 280. 00| 2.62000 262. 00
STRAW MAT | | |
0041 621-93582 28.000 nm8 | 392. 00000 10976. 00| 420. 00000 11760. 00| 392. 00000 10976. 00
MJULCH, STONE | | |
0042 621-98038 115.810 nB | 103. 00000 11928. 43| 110. 00000 12739. 10| 103. 00000 11928. 43
MULCH, HARDWOOD SHREDDED BARK | | |
0043 622- 05640 227.000 EACH 64. 00000 14528. 00| 69. 00000 15663. 00| 64. 00000 14528. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm I I I
0044 622-05641 247.000 EACH 62. 00000 15314. 00| 66. 00000 16302. 00| 62. 00000 15314. 00
PLANT, DECI DUCUS SHRUB, OVER 900 TO | | |
1200 mm | | |
0045 622- 05650 241.000 EACH 519. 00000 125079. 00| 560. 00000 134960. 00| 519. 00000 125079. 00
PLANT, DECI DUOUS TREE, SINGE STEM | | |
OVER 50 TO 63 mm | | |
0046 622-05651 11. 000 EACH 558. 00000 6138. 00| 600. 00000 6600. 00| 558. 00000 6138. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm [ [ |
0047 622- 05653 90. 000 EACH| 1. 65000 148. 50| 1. 75000 157. 50| 1. 65000 148. 50
PLANT, GROUND COVER | | |
0048 622- 05654 80. 000 EACH| 12. 50000 1000. 00| 13. 00000 1040. 00| 12. 50000 1000. 00
PLANT, PERENNI AL | | [
0049 622- 05654 363. 000 EACH 20. 50000 7441. 50| 22. 00000 7986. 00| 20. 50000 7441. 50
PLANT, PERENNI AL ORNAMENTAL GRASS, 2 GAL| | |
0050 712-03812 4.000 EACH 1725. 00000 6900. 00| 1510. 00000 6040. 00| 1585. 00000 6340. 00
BENCH | [ |
0051 720-04790 1.000 EACH 0. 25000 0. 25| 400. 00000 400. 00| 253. 00000 253. 00

CASTI NG CURB BOX , TYPE 10 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 120 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0052 720-04790 1.000 EACH 0. 25000 0. 25| 325. 00000 325. 00| 172. 00000 172. 00
CASTI NG FRAME, TYPE 10 | |
0053 720- 04790 1.000 EACH 0. 25000 0. 25| 310. 00000 310. 00| 172. 00000 172. 00
CASTI NG GRATE, TYPE 10 | |
0054 720- 44000 11. 000 EACH| 360. 00000 3960. 00| 265. 00000 2915. 00| 250. 00000 2750. 00
CASTI NG ADJUST TO GRADE | | [
0055 720- 45045 1.000 EACH| 1600. 00000 1600. 00| 1800. 00000 1800. 00| 1275. 00000 1275. 00
I NLET, J10 | | |
0056 801- 06606 16. 000 EACH| 149. 00000 2384. 00| 580. 00000 9280. 00| 149. 00000 2384. 00
BARRI CADE, |11B | | [
0057 801- 06640 14.000 EACH 79. 00000 1106. 00| 285. 00000 3990. 00| 79. 00000 1106. 00
CONSTRUCTI ON SI GN, A | | [
0058 801-06775 LUWP| 43500. 00000 43500. 00| 19900. 00000 19900. 00| 20070. 00000 20070. 00
MAI NTAI NI NG TRAFFI C | | |
0059 802- 03865 42.000 m | 300. 70000 12629. 40| 285. 00000 11970. 00| 370. 00000 15540. 00
SIGN, TRAIL TRAFFIC | | [
0060 802-04314 5.000 EACH 1283. 00000 6415. 00| 1580. 00000 7900. 00| 1283. 00000 6415. 00
SIGN, | DENTITY | | |
0061 802-04314 6.000 EACH 2679. 00000 16074. 00| 6200. 00000 37200. 00| 2679. 00000 16074. 00
SIGN , | NFORMATI VE | | |
0062 802-04314 8.000 EACH 254, 00000 2032. 00| 300. 00000 2400. 00| 254, 00000 2032. 00
SI GN , PEDESTRI AN STOP | |
0063 802- 04314 10. 000 EACH| 399. 00000 3990. 00| 440. 00000 4400. 00| 399. 00000 3990. 00
SIGN, TRAIL MARKER | [
0064 802- 76025 3.480 n2 | 144. 33000 502. 27| 155. 00000 539. 40| 144. 33000 502. 27
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0065 802- 76055 36.000 m | 13. 05000 469. 80| 14. 00000 504. 00| 13. 05000 469. 80
SI GN PCST, A | | |
0066 808-04211 4.000 EACH 176. 00000 704. 00| 460. 00000 1840. 00| 175. 00000 700. 00
PAVEMENT MESSACGE MARKI NGS, PREFORVED | |
PLASTI C, WORD ( PEDX) | | [
0067 808-06713 158.000 m | 0. 49000 77. 42| 1. 25000 197. 50| 0. 49000 77.42
LINE, PAINT, SOLID, WH TE, 100 nm | |
0068 808-06714 365.000 m | 0. 49000 178. 85| 1. 25000 456. 25| 0. 49000 178. 85
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0069 808- 75072 203.000 m | 1. 09000 221. 27| 8. 00000 1624. 00| 1. 09000 221. 27
TRANSVERSE NMARKI NGS, PAI NT, SOLI D, | | |
VWH TE, CRCSSHATCH LI NE, 600 mm | |
0070 900- 04999 194. 000 EACH 118. 00000 22892. 00| 125. 00000 24250. 00| 97. 75000 18963. 50

POST , WOOD



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 622-04990 1170.000 m | 12. 36000 14461. 20| 13. 00000 15210. 00| 12. 36000 14461. 20
LANDSCAPE EDG NG , PLASTIC | | |
SECTI ON TOTALS | $ 813, 581. 34| $ 848, 875. 67| $ 913, 203. 12
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 813,581 34| $ 848, 875. 67 $  913,203.12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 120 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1561256

I
| KANKAKEE VALLEY CONSTRUCTI ON| KASER- SPRAKER CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  BIKE / PEDESTRI AN FAC LI TI ES

I
0001 105-01925 12.000 M35 | 1981. 88000 23782. 56| 1450. 00000 17400. 00

FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  45949. 84000 45949.84]  41535. 00000 41535. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  56758. 24000 56758.24]  54000. 00000 54000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  66065. 45000 66065. 45| 118000. 00000 118000. 00
CLEARI NG RI GHT OF VAY |

0005 202- 02240 554.000 n2 | 5. 55000 3074. 70| 16. 50000 9141. 00
PAVEMENT, REMOVE | |

0006 202- 02278 320.000 m | 8. 57000 2742. 40| 15. 00000 4800. 00
CURB, CONCRETE, REMOVE | |

0007 202- 91840 485.380 m | 3. 50000 1698. 83| 7.00000 3397. 66
FENCE, CHAIN LI NK, REMOVE |

0008 203- 02000 1999.000 n8 | 21. 37000 42718. 63| 16. 00000 31984. 00
EXCAVATI ON,  COMMON | |

0009 203- 02070 452.000 n8 | 13. 87000 6269. 24| 21. 00000 9492. 00
BORROW | |

0010 203- 03258 1.000 EACH 971. 35000 971. 35| 1700. 00000 1700. 00
DRYVELL |

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

0012 205- 02237 6.000 EACH 50. 00000 300. 00| 50. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0013 303- 04075 86.000 My | 23. 75000 2042. 50

|
| 25. 50000 2193. 00
OCOVPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0014 303-52308 3320.000 My | 22. 77000 75596. 40| 22.00000 73040. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 |
0015 305- 05204 21.250 My | 450. 00000 9562. 50| 188. 00000 3995. 00
HVA FOR PATCHI NG |
0016 402- 05473 679.560 My | 33.00000 22425. 48| 70. 00000 47569. 20
HVA | NTERVEDI ATE 12.5 nm NAI NLI NE | |
0017 402- 05477 485.400 My | 36. 00000 17474. 40| 77.00000 37375. 80
HVA SURFACE 9.5 mm MAI NLI NE | |
0018 406- 05520 1.760 My | 175. 00000 308. 00| 300. 00000 528. 00
ASPHALT FOR TACK COAT | |
0019 501- 05050 50.600 n2 | 32. 25000 1631. 85 46. 00000 2327.60

|
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
|
|
0011 205-02224 230.000 m | 6. 12000 1407. 60| 6. 50000 1495. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
|
I

I
CEMENT CONCRETE PAVEMENT, REINFORCED, | |
150 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 120 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1561256

I

| KANKAKEE VALLEY CONSTRUCTI ON| KASER- SPRAKER CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 603- 04244 3.000 EACH 2240. 00000 6720. 00| 2500. 00000 7500. 00|

GATE , TRAIL | | |
0021 603- 04847 1.000 EACH 720. 00000 720. 00| 800. 00000 800. 00|

FENCE GATE , CHAIN LINK, 1820 mmx 4.9 | | [
m DOUBLE LEAF | | I

STRAW NMAT

0022 603- 06065 288.000 m | 34. 20000 9849. 60| 36. 00000 10368. 00|
FENCE, CHAIN LINK, RESET | | |
0023 603- 06730 2.000 EACH 430. 00000 860. 00| 460. 00000 920. 00|
FENCE GATE, CHAIN LINK, 1820 nm X 1.8 m | | |
0024 603- 92636 9.000 m | 40. 00000 360. 00| 43. 00000 387. 00|
FENCE, CHAIN LINK, 1830 mm | | |
0025 604- 04310 162.000 n2 | 50. 59000 8195. 58] 86. 00000 13932. 00|
CONCRETE PAVI NG, PATTERNED | | |
0026 604- 06069 72.000 n2 | 41. 23000 2968. 56| 62. 50000 4500. 00|
CURB RAMP, CONCRETE | | |
0027 604- 06070 3778.000 n2 | 33. 89000 128036. 42| 35. 00000 132230. 00|
SI DEWALK, OONCRETE , TYPE A | | [
0028 604- 06070 391.000 n2 | 33. 41000 13063. 31| 52. 00000 20332. 00|
SI DEWALK, CONCRETE , TYPE B | | |
0029 604- 06070 632.600 n2 | 45. 10000 28530. 26| 64. 00000 40486. 40|
SI DEWALK, CONCRETE , TYPE C | | |
0030 605- 06120 242.390 m | 44. 88000 10878. 46 70. 00000 16967. 30|
CURB, CONCRETE | | |
0031 611- 03671 2.000 EACH 851. 20000 1702. 40| 1150. 00000 2300. 00|
TRASH RECEPTACLE | | |
0032 611- 03864 10.000 EACH 65. 66000 656. 60| 175. 00000 1750. 00|
Bl CYCLE RACK | | |
0033 615- 06490 11.000 EACH| 94. 34000 1037. 74| 140. 00000 1540. 00|
RIGHT OF WAY MARKER | | [
0034 615- 06496 9.000 EACH 38. 00000 342. 00| 75. 00000 675. 00|
PARKI NG BARRI ER , CONCRETE | | |
0035 615-97768 9.000 EACH 15. 00000 135. 00| 55. 00000 495. 00|
PARKI NG BARRI ER, RESET | | |
0036 621-01004 1.000 EACH 825. 00000 825. 00| 1000. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 04317 8300.000 n2 | 0. 85000 7055. 00| 1. 55000 12865. 00|
MULCHED SEEDI NG , HYRO SEED | | |
0039 621- 06570 830.000 n8 | 23. 86000 19803. 80| 23. 00000 19090. 00|
TOP SO L | | |
0040 621-91019 100.000 n2 | 2. 62000 262. 00| 3. 00000 300. 00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 120 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1561256

I

| KANKAKEE VALLEY CONSTRUCTI ON| KASER- SPRAKER CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 621- 93582 28.000 n8 | 392. 00000 10976. 00| 420. 00000 11760. 00|
MULCH, STONE | | |
0042 621-98038 115.810 n8 | 103. 00000 11928. 43| 110. 00000 12739. 10|
MULCH, HARDWOOD SHREDDED BARK | | |
0043 622- 05640 227.000 EACH 64. 00000 14528. 00| 68. 50000 15549. 50|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
nm [ I
0044 622- 05641 247.000 EACH 62. 00000 15314. 00 66. 00000 16302. 00|
PLANT, DECI DUOUS SHRUB, OVER 900 TO | |
1200 mm [ |
0045 622- 05650 241.000 EACH 519. 00000 125079. 00 550. 00000 132550. 00|

I

|

I

|

|

PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 50 TO 63 mm | | |

I

I

I

I

I

I

I

0046 622- 05651 11.000 EACH 558. 00000 6138. 00 600. 00000 6600. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 63 TO 88 nm [ |

0047 622- 05653 90.000 EACH 1. 65000 148. 50 1. 75000 157. 50|
PLANT, GROUND COVER | |

0048 622- 05654 80.000 EACH 12. 50000 1000. 00 12. 50000 1000. 00|
PLANT, PERENNI AL | |

0049 622- 05654 363.000 EACH| 20. 50000 7441. 50| 21. 00000 7623. 00|
PLANT, PERENNI AL ORNAMENTAL GRASS, 2 GAL| | |

0050 712- 03812 4.000 EACH 845. 27000 3381. 08| 1425. 00000 5700. 00|
BENCH | | |

0051 720- 04790 1.000 EACH 160. 33000 160. 33| 600. 00000 600. 00|
CASTI NG CURB BOX , TYPE 10 | | |

0052 720- 04790 1.000 EACH 160. 33000 160. 33| 475. 00000 475. 00|
CASTI NG FRAME, TYPE 10 | | |

0053 720- 04790 1.000 EACH 160. 33000 160. 33| 125. 00000 125. 00|
CASTI NG GRATE, TYPE 10 | | |

0054 720- 44000 11.000 EACH 131. 98000 1451. 78| 250. 00000 2750. 00|
CASTING ADJUST TO GRADE | | |

0055 720- 45045 1.000 EACH 971. 35000 971. 35| 1000. 00000 1000. 00|
I NLET, J10 | | |

0056 801- 06606 16.000 EACH 540. 00000 8640. 00| 200. 00000 3200. 00|
BARRI CADE, |11B | | |

0057 801- 06640 14.000 EACH 265. 00000 3710. 00| 115. 00000 1610. 00|
CONSTRUCTI ON SI GN, A | | |

0058 801- 06775 LUMP|  25917. 68000 25917. 68| 1875. 00000 1875. 00|
MAI NTAI NI NG TRAFFI C | | |

0059 802- 03865 42.000 m | 192. 00000 8064. 00| 350. 00000 14700. 00|

SIGN, TRAIL TRAFFIC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 120 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 869, 825. 72 RQUTE : BI KE
CALL ORDER . 120 CONTRACT ID : R -23917-A COUNTI ES : ELKHART
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1561256

I

| KANKAKEE VALLEY CONSTRUCTI ON| KASER- SPRAKER CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 802- 04314 5.000 EACH 1189. 00000 5945. 00| 1900. 00000 9500. 00|
SIGN, | DENTITY | | |
0061 802- 04314 6.000 EACH 4525. 00000 27150. 00| 7600. 00000 45600. 00|
SIGN, | NFORMATI VE | | |
0062 802- 04314 8.000 EACH 245. 00000 1960. 00| 345. 00000 2760. 00|
SIGN, PEDESTRI AN STOP | | |
0063 802- 04314 10.000 EACH, 265. 00000 2650. 00| 500. 00000 5000. 00|
SIGN, TRAIL MARKER | | |
0064 802- 76025 3.480 n2 | 360. 00000 1252. 80| 165. 00000 574. 20|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [

0065 802- 76055 36.000 m | 28. 40000 1022. 40| 8. 50000 306. 00|
SIGN POST, A | | |
0066 808- 04211 4.000 EACH 429. 00000 1716. 00| 200. 00000 800. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD ( PEDX) | | I

0067 808- 06713 158.000 m | 1. 14000 180. 12| 1. 00000 158. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808- 06714 365.000 m | 1. 14000 416. 10| 1. 00000 365. 00|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0069 808- 75072 203.000 m | 7. 50000 1522. 50| 2. 50000 507. 50|

TRANSVERSE MARKI NGS, PAINT, SOLI D, | | I
VWH TE, CROSSHATCH LI NE, 600 mm | [ |

0070 900- 04999 194.000 EACH 83. 03000 16107. 82| 115. 00000 22310. 00|
POST , WWOOD | | |
0071 622- 04990 1170.000 m | 12. 36000 14461. 20| 13. 20000 15444. 00|
LANDSCAPE EDG NG, PLASTIC | | |
SECTI ON TOTALS | $ 942, 335. 95| $ 1,088, 351. 76|
------------------------------------------ o m e et e e et e e e e o m e e e e e et o e e e e e e o e e e e e meeieoao-n

CONTRACT TOTALS | $ 942, 335. 95| $ 1,088, 351. 76|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 130 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROQUTE : 67
CALL ORDER : 130 CONTRACT ID : R -24314-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 160 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1  35-1418333 ROGERS GROUP, | NC. $ 8,550,067.41 100. 0000%




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER @ 140
LETTI NG DATE : 07/18/00 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

R -24326-A
GREENFI ELD DI STRI CT
125 WORK DAYS

RQOUTE :
COUNTI ES :

PROJECT( S)

HENRY

DATE : 07/25/00
PAGE : 140 -1

GREENSBCRO PI KE

CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35-1917625 M LESTONE CONTRACTCRS, L. P.
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON
3 35-1212938 ATLAS EXCAVATI NG | NC
4 35-1461789 PO NDEXTER EXCAVATI NG

3, 688, 428. 03
3, 848, 663. 88
3, 974, 381. 65
4, 297, 000. 00

100. 0000%
104. 3442%
107. 7527%
116. 4994%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 527, 183. 89 ROQUTE : US 41
CALL ORDER . 150 CONTRACT I D : R -24881-A COUNTI ES : KNOX SULLI VAN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0175030
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1418333 ROGERS GROUP, | NC. $ 4,197, 041. 41 100. 0000%
2 35-0734255 WABASH VALLEY ASPHALT CO $ 4,748,071.50 113. 1290%
| (1) 35-1418333 | (2) 35-0734255 [
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 16.000 MOS | 100. 00000 1600. 00| 824. 25000 13188. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  40154. 37000 40154.37|  39375. 00000 39375. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  90000. 00000 90000. 00| 232091. 00000 232091. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 2625. 00000 2625. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02272 909.000 m | 20. 00000 18180. 00| 18. 95000 17225. 55|
PAVED SI DE DI TCH, REMOVE | | [
0006 202- 60820 214877.000 n2 | 0. 01000 2148. 77| 0. 65000 139670. 05|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 5744.000 n8 | 10. 00000 57440. 00| 10. 48000 60197. 12|
EXCAVATI ON,  COMVON | | |
0008 203-91878 753.000 m | 5. 00000 3765. 00| 13. 91000 10474. 23|
LI NEAR DI TCH GRADI NG | | |
0009 205- 02224 2550.000 m | 6. 55000 16702. 50| 6. 20000 15810. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 636.000 m | 13. 25000 8427. 00| 10. 34000 6576. 24
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02234 20.000 EACH 65. 00000 1300. 00] 85. 05000 1701. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0012 205- 02236 25.000 EACH 60. 00000 1500. 00| 85. 05000 2126. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0013 211- 02060 51.500 n8 | 17. 00000 875. 50| 22. 72000 1170. 08|
B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 150 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 527, 183. 89 ROQUTE : US 41
CALL ORDER . 150 CONTRACT I D : R -24881-A COUNTI ES : KNOX SULLI VAN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0734255 [
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 213-52830 18.900 nB8 | 100. 00000 1890. 00| 118. 86000 2246. 45
FLOMBLE MORTAR | | |
0015 303- 04095 2474.000 My | 15. 00000 37110. 00| 15. 67000 38767.58
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0016 303-52308 1298.000 My | 20. 00000 25960. 00| 20. 17000 26180. 66
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 305- 05204 1.800 My | 250. 00000 450. 00| 341. 84000 615. 31
HVA FOR PATCHI NG | | [
0018 401- 05437 35043.000 My | 30. 00000 1051290. 00| 32. 49000 1138547. 07
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0019 401- 05454 15681.000 My | 34. 00000 533154. 00| 33. 94000 532213. 14
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0020 401- 05456 11142.000 My | 43. 00000 479106. 00| 43. 95000 489690. 90
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0021 401- 05459 13028.000 My | 28. 00000 364784. 00| 32. 16000 418980. 48
QC/ QA HMVA BASE 25.0 mm SHOULDER | | [
0022 401- 05462 5945.000 My | 31. 00000 184295. 00| 34. 48000 204983. 60
QT QA HVA | NTERVEDI ATE 12.5 mm  SHOULDER| [ [
0023 401- 05464 6123.000 My | 32. 00000 195936. 00| 35. 61000 218040. 03
QT QA HVA SURFACE 9.5 nm SHOULDER | | [
0024 401- 05467 240.000 m | 4. 00000 960. 00| 5. 25000 1260. 00
M LLED HVA CORRUGATI ONS | |
0025 401- 06264 LUWP| 2000. 00000 2000. 00| 3612. 00000 3612. 00
PROFI LOGRAPH, HMVA | | [
0026 402- 05495 8. 000 | 100. 00000 800. 00| 34. 24000 273.92
HVA WEDGE AND LEVEL | | [
0027 405- 05517 5.700 My | 220. 00000 1254. 00| 367. 63000 2095. 49|
ASPHALT FOR PRI VE COAT | | |
0028 406- 05520 183.000 My | 170. 00000 31110. 00| 227. 70000 41669. 10|
ASPHALT FOR TACK COAT | | [
0029 607-06345 10.000 m | 145. 00000 1450. 00| 82. 72000 827. 20|
PAVED SIDE DI TCH, C | | |
0030 610- 05527 1279.000 My | 58. 00000 74182. 00| 76. 37000 97677. 23|
HVA FOR APPROACHES | [
0031 611-52817 2.000 EACH 21000. 00000 42000. 00| 27903. 75000 55807. 50|
TEMPORARY CROSSOVER, B | | |
0032 616- 02320 5543.000 n2 | 1. 86000 10309. 98| 1. 13000 6263. 59|
GEOTEXTI LES | | |
0033 616- 06451 3406.000 My | 21. 00000 71526. 00| 20. 32000 69209. 92|
RI PRAP, UNI FORM | |
0034 621-01004 1. 000 EACH 200. 00000 200. 00| 1076. 25000 1076. 25|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 527, 183. 89 ROQUTE : US 41
CALL ORDER . 150 CONTRACT I D : R -24881-A COUNTI ES : KNOX SULLI VAN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0734255 [
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621- 06545 5.120 M | 450. 00000 2304. 00| 719. 25000 3682. 56
FERTI LI ZER | | |
0036 621- 06553 1080. 000 kg | 5. 50000 5940. 00| 6. 56000 7084. 80
SEED M XTURE, R | | [
0037 621- 06565 25. 600 | 365. 00000 9344. 00| 572. 25000 14649. 60
MULCHI NG MATERI AL | | [
0038 715- 05053 3485.000 m | 32. 00000 111520. 00| 33. 65000 117270. 25
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0039 715-05203 34224.000 m | 3. 80000 130051. 20| 4. 01000 137238. 24
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0040 715-05757 9.000 m | 204. 00000 1836. 00| 173. 25000 1559. 25
PI PE EXTENSI ON, Cl ROULAR, 900 mm | | [
0041 715-06337 3.000 m | 318. 00000 954. 00| 341. 25000 1023. 75
Pl PE EXTENSI ON, O RCULAR, 1200 mm | | |
0042 715- 46000 3.000 EACH 210. 00000 630. 00| 183. 75000 551. 25
PI PE END SECTI ON, 300 mm | | [
0043 715- 46005 9.000 EACH 269. 00000 2421. 00| 204. 75000 1842. 75
PI PE END SECTION, 375 mm | | [
0044 715- 46010 16. 000 EACH 288. 00000 4608. 00| 231. 00000 3696. 00
PI PE END SECTI ON, 450 mm | | [
0045 715- 46020 2.000 EACH 348. 00000 696. 00| 309. 75000 619. 50
PI PE END SECTION, 600 mm | | [
0046 715- 46030 1.000 EACH 426. 00000 426. 00| 414. 75000 414.75
PI PE END SECTION, 750 mm | | [
0047 715- 46040 8.000 EACH 521. 00000 4168. 00| 546. 00000 4368. 00
PI PE END SECTION, 900 mm | | [
0048 718- 06526 3408.000 My | 29. 60000 100876. 80| 34. 70000 118257. 60|
HVA FOR UNDERDRAI NS | | |
0049 718-06528 120. 000 EACH 550. 00000 66000. 00| 508. 36000 61003. 20|
OUTLET PROTECTOR, 1 | | |
0050 718-06529 79.000 EACH 460. 00000 36340. 00| 413. 17000 32640. 43|
OUTLET PROTECTOR, 2 | | |
0051 718- 06532 3000.000 m | 2. 22000 6660. 00| 2. 33000 6990. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0052 718- 06809 14. 000 EACH 359. 00000 5026. 00| 376. 66000 5273. 24|
UNDERDRAI N REPAI R | | [
0053 718-52610 880.300 nmB | 26. 40000 23239. 92| 27. 72000 24401. 92|
AGGREGATE FOR UNDERDRAI NS | | |
0054 718-99153 34730.000 n2 | 0. 64000 22227. 20| 0. 67000 23269. 10|
GEOTEXTI LES FCR UNDERDRAI N | | |
0055 801- 06605 51. 000 EACH 129. 00000 6579. 00| 135. 45000 6907. 95|

BARRI CADE, |11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 527, 183. 89 ROQUTE : US 41
CALL ORDER . 150 CONTRACT I D : R -24881-A COUNTI ES : KNOX SULLI VAN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0734255 [
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 801- 06606 8.000 EACH 179. 00000 1432. 00| 187. 95000 1503. 60|
BARRI CADE, 111B | | |
0057 801- 06640 64.000 EACH 149. 00000 9536. 00| 156. 45000 10012. 80|
CONSTRUCTI ON SI GN, A | | [
0058 801-06710 800. 000 DAY | 13. 00000 10400. 00| 15. 75000 12600. 00|
FLASHI NG ARROW S| GN | | [
0059 801-06775 LUVP| 80000. 00000 80000. 00| 113413. 67000 113413. 67|
MAI NTAI NI NG TRAFFI C | |
0060 801-97643 173.000 m | 15. 75000 2724.75 16. 54000 2861. 42|
TEMPORARY BUZZ STRI PS |
0061 802-05701 151.700 m | 38. 53000 5845. 00 73. 50000 11149. 95|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0062 802- 76025 0.810 n2 | 240. 00000 194. 40 210. 00000 170. 10|
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS |
0063 804-06771 336. 000 EACH 35. 00000 11760. 00

I

|

I

|

I

|

|
[ 25. 73000 8645. 28|
DELI NEATOR POST, FLEXI BLE | |
0064 808- 06701 4640.000 m | 0. 72000 3340. 80| 0. 76000 3526. 40|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0065 808- 06703 21200.000 m | 0. 72000 15264. 00| 0. 76000 16112. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0066 808- 06716 11800.000 m | 0. 60000 7080. 00| 0. 63000 7434. 00|
LI NE, REMOVE | | |
0067 808- 75245 17851.000 m | 0. 72000 12852. 72| 0. 76000 13566. 76
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | |
0068 808- 75320 18.000 EACH 49. 00000 882. 00| 51. 45000 926. 10|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0069 808- 75325 18.000 EACH| 66. 50000 1197. 00| 69. 83000 1256. 94|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0070 808- 75996 855. 000 EACH| 4.70000 4018. 50| 2. 89000 2470. 95|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0071 808- 75998 939.000 EACH 23. 00000 21597. 00| 22. 05000 20704. 95|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0072 801- 06207 60000. 000 m | 1. 55000 93000. 00| 0. 77000 46200. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | I



ENG NEER S ESTI MATE: $ 5, 527, 183. 89

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : US 41

DATE : 07/25/00
PACGE : 150 -5

CALL ORDER . 150 CONTRACT I D : R -24881-A COUNTI ES : KNOX SULLI VAN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0734255 [
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0073 801- 06469 2000.000 m | 2. 55000 5100. 00| 1. 52000 3040. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0074 801- 04308 18. 000 EACH 395. 00000 7110. 00| 414. 75000 7465. 50|
ROAD CLOSURE S| GN ASSEMBLY | |
SECTI ON TOTALS | $ 4,197,041. 41| $ 4,748,071. 50|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e — i a =

CONTRACT TOTALS [

$ 4,197, 041. 41|

$ 4,748, 071.50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 156 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 650, 485. 00 ROUTE :
CALL ORDER . 156 CONTRACT ID : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/08/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : H ST014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 99-9992031 OLENTANGY RESTORATI ON $ 619, 650. 00 100. 0000%
2 35-1161310 TAYLOR BROTHERS CONSTRUCTI ON $ 692, 022. 75 111. 6796%
| (1) 99-9992031 | (2) 35-1161310 [
| OLENTANGY RESTCRATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  HI STORI CAL SI GHT PRESERVATI ON
I | |
0001 105- 06790 12.000 MOS | 200. 00000 2400. 00| 1550. 00000 18600. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000.00]  82100. 00000 82100. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  11000. 00000 11000. 00|  41998. 00000 41998. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 1.000 EACH 1000. 00000 1000. 00| 650. 00000 650. 00|
TREE, 460 nm REMOVE | | [
0005 202-91922 4.000 EACH 500. 00000 2000. 00| 350. 00000 1400. 00|
STUMP, REMOVE | | |
0006 203- 06746 10.000 n2 | 100. 00000 1000. 00| 255. 00000 2550. 00|
REGRADI NG | N FRONT OF BUI LDI NG | | [
0007 203- 06747 25.000 m | 200. 00000 5000. 00| 225. 00000 5625. 00|
EXCAVATE BY HAND- QUTSI DE WEST ELEVATI ON| | [
0008 203- 06747 6.000 m | 400. 00000 2400. 00| 230. 00000 1380. 00|
EXCAVATE BY HAND- TRENCH ACROSS DRI VEWAY| | |
0009 203- 06747 21.000 m | 300. 00000 6300. 00| 150. 00000 3150. 00|
EXCAVATE FOOTI NG BY HAND- ELSEWHERE IN | | [
BU LDl NG [ [ |
0010 203- 06747 25.000 m | 300. 00000 7500. 00| 225. 00000 5625. 00|
EXCAVATE FOOTI NG BY HAND- WEST ELEVATI ON| | [
0011 203-06747 13.000 m | 300. 00000 3900. 00| 140. 00000 1820. 00|
EXCAVATE W RE TRENCH BY HAND- CENTER OF | | [
WOODSHOP [ [ |
0012 203- 06751 22.000 EACH 300. 00000 6600. 00| 35. 00000 770. 00|
EXCAVATE PO NT FOOTI NGS BY HAND | | [
0013 203- 06754 129.000 n2 | 200. 00000 25800. 00| 50. 00000 6450. 00|
EXCAVATE CRAW. SPACE BY HAND- WOODSHOP | | |
0014 210- 05788 LUWP| 4000. 00000 4000. 00| 3550. 00000 3550. 00|

PROJECT PHOTOGRAPHY | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 25/ 00
PAGE : 156 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 650, 485. 00 ROUTE :
CALL CRDER : 156 CONTRACT 1D : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DISTRCT  : SEYMOUR D STRICT
SET- ASI DE :
[(1) 99-9992031 [(2) 35-1161310 |
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANOUNT
__________________________________________ o o o o o e o o o e o e o o e e o e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e e e e e emmeo oo
0015 210- 05790 LUVP| 1000. 00000 1000. 00| 800. 00000 800. 00|
MORTAR ANALYSI S | | |
0016 210- 05795 LUVP| 4000. 00000 4000. 00| 1400. 00000 1400. 00|
TERM TE TREATMVENT | | |
0017 210- 05803 43.000 n2 | 200. 00000 8600. 00| 98. 00000 4214. 00|
REPAI R/ REPLACE ROCF FRAM NG ENGI NE ROOM | |
0018 210- 05803 12.000 n2 | 200. 00000 2400. 00| 190. 00000 2280. 00|
REPAI R REPLACE ROOF FRAM NG SAW LL | | |
0019 210- 05803 43.000 n2 | 100. 00000 4300. 00| 28. 00000 1204. 00|
REPAI R/ REPLACE ROCF SHEATH NG ENGI NE | | |
ROOM | | |
0020 210- 05803 45.000 n2 | 200. 00000 9000. 00| 89. 00000 4005. 00|
REPAI R/ REPLACE WOOD S| DI NG SAWM LL | | |
0021 210- 05803 75.000 n2 | 200. 00000 15000. 00| 89. 00000 6675. 00|
REPAI R/ REPLACE WOOD SI DI NG WEST | | |
ELEVATI ON | | |
0022 210- 05803 70.000 n2 | 200. 00000 14000. 00| 86. 00000 6020. 00|
REPAI R/ REPLACE WOCD SI DI NG WOODSHOP | | |
0023 210- 05803 45.000 n2 | 100. 00000 4500. 00| 25. 00000 1125. 00|
REPAI R/ REPLACE WOOD STUDS- SAWM LL | | |
0024 210- 05803 75.000 n2 | 100. 00000 7500. 00| 25. 00000 1875. 00
REPAI R/ REPLACE WOOD STUDS- WEST | | |
ELEVATI ON | | |
0025 210- 05803 70.000 n2 | 100. 00000 7000. 00| 25. 00000 1750. 00|
REPAI R/ REPLACE WOOD STUDS-  WOODSHOP | | |
0026 210- 05813 LUVP| 1000. 00000 1000. 00| 4060. 00000 4060. 00|
PAINT , LEAD, ABATEMENT/ DI SPOSAL | | |
0027 210- 06312 129.000 n2 | 200. 00000 25800. 00| 39. 00000 5031. 00|
REMOVE , CAREFULLY, FLOORI NG AND JOI STS- | | |
WWOODSHOP | | |
0028 210- 06738 LUVP| 3000. 00000 3000. 00| 5000. 00000 5000. 00|
CLEAN / RESECURE H STORI C 3 PHASE W RI NG | | |
(NONFU NCTI ONI NG | | |
0029 210- 06744 LUVP| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
I NTERI OR / REMOVE | NTERI OR PROTECTION | | |
0030 210- 06749 21.000 m | 200. 00000 4200. 00| 136. 00000 2856. 00
I NSTALL / REMOVE FORMAORK- ELSEWHERE IN | | |
BUI LDI NG | | |
0031 210- 06749 25.000 m | 300. 00000 7500. 00| 136. 00000 3400. 00|
I NSTALL / REMOVE FORMAORK- WEST ELEVATI ON| | |
0032 210- 06749 21.000 m | 20. 00000 420. 00| 35. 00000 735. 00]

I NSTALL ANCHOR BOLTS I NTO TCP OF | |
CONCRETE- ELSE WHERE I N BUI LDI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 156 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 650, 485. 00 ROUTE :
CALL ORDER . 156 CONTRACT ID : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99- 9992031 | (2) 35-1161310 [
| OLENTANGY RESTCRATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 210- 06749 25.000 m | 20. 00000 500. 00| 25. 00000 625. 00|

| NSTALL ANCHOR BOLTS | NTO TOP OF | | I
CONCRETE- WEST ELEVATI ON | | I

0034 210- 06749 35.000 m | 20. 00000 700. 00| 32. 00000 1120. 00|
I NSTALL ANCHOR BOLTS- UNDI STURBED | | |
FOUNDATI ON | | |

0035 210- 06749 21.000 m | 200. 00000 4200. 00| 70. 00000 1470. 00|
I NSTALL OONCRETE FOUNDATI ON- ELSEWHERE | | |
IN BU LD NG | | |

0036 210- 06749 25.000 m | 300. 00000 7500. 00| 89. 00000 2225. 00|
I NSTALL CONCRETE FOUNDATI ON- VEST | | |
ELEVATI ON | | |

0037 210- 06749 21.000 m | 200. 00000 4200. 00| 40. 00000 840. 00|
| NSTALL CONTI NUCUS TCS TERM TE SHIELD- | | |
EL SEWHERE | | |

0038 210- 06749 25.000 m | 160. 00000 4000. 00| 40. 00000 1000. 00|

I NSTALL CONTI NUCUS TCS TERM TE SHIELD- | | [
VEEST ELEV ATI ON | | |

0039 210- 06749 21.000 m | 300. 00000 6300. 00| 57. 00000 1197. 00|
I NSTALL CONTI NUOUS WOOD SI LL- ELSEWHERE | | |
IN BU LD I NG | | |

0040 210- 06749 25.000 m | 200. 00000 5000. 00| 57. 00000 1425. 00|
I NSTALL CONTI NUOUS WOCD SI LL- WEST | | |
ELEVATI ON | [ |

0041 210- 06749 25.000 m | 200. 00000 5000. 00| 16. 00000 400. 00|
I NSTALL GEOTEXTI LE- OUTSI DE WEST | | |
ELEVATI ON | | |

0042 210- 06749 35.000 m | 100. 00000 3500. 00| 35. 00000 1225. 00|

I NSTALL MORTAR AT ANCHOR BOLTS- | | |
UNDI STURBED FQUN DATI ON | | |

0043 210- 06749 25.000 m | 100. 00000 2500. 00| 24. 00000 600. 00|
INSTALL PVC DOMNSPOUT COLLECT PI PE- | | |
OUTSI DE VEST ELEVATI ON [ [ |

0044 210- 06749 25.000 m | 200. 00000 5000. 00| 24. 00000 600. 00|
I NSTALL PVC FOUNDATI ON DRAI N PI PE- | | |
OUTSI DE WEST ELEVATI ON | | |

0045 210- 06749 21.000 m | 100. 00000 2100. 00| 35. 00000 735. 00|
I NSTALL REI NFORCI NG BARS- ELSEWHERE IN | | |
BUI LDI NG | [ |

0046 210- 06749 25.000 m | 100. 00000 2500. 00| 35. 00000 875. 00|

I

I NSTALL REI NFORCI NG BARS- WEST ELEVATI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 156 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 650, 485. 00 ROUTE :
CALL ORDER . 156 CONTRACT ID : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99- 9992031 | (2) 35-1161310 [
| OLENTANGY RESTCRATI ON | TAYLOR BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0047 210-06749 25.000 m | 50. 00000 1250. 00| 28. 00000 700. 00|

I NSTALL ROUND GRAVEL BY HAND- OUTSIDE | | |
VEEST ELEVA TI ON [ | |
0048 210- 06749 25.000 m | 50. 00000 1250. 00| 10. 00000 250. 00|
I

I NSTALL VAPOR BARRI ER- OUTSI DE WEST | |
ELEVATI ON | | |
0049 210- 06749 58.000 m | 100. 00000 5800. 00| 25. 00000 1450. 00|
I NSTALL WOOD BEAMS- WDODSHOP | | |
0050 210- 06750 LUMP| 7000. 00000 7000. 00| 5000. 00000 5000. 00|

I NSTALL 3 PHASE ELEC. |
CONDUI T/ SERVI CE/ SW TCHES |
0051 210-06750 LUWP| 8000. 00000 8000. 00

|

| 400. 00000 400. 00|

I NSTALL CONC. FOOTI NG BENEATH EXHAUST | | |
MANI FOLD | | |
0052 210- 06750 LUMP| 3000. 00000 3000. 00| 350. 00000 350. 00|
I NSTALL CONCRETE CATCH BASIN- OUTSI DE | | |
VEST ELEVA TION [ | |
0053 210- 06750 LUMP| 4000. 00000 4000. 00| 1500. 00000 1500. 00|
I NSTALL EMERGENCY LI GHTI NG SYSTEM | | |
0054 210- 06750 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00|
I NSTALL LOW VOLTAGE MODERN MUSEUM | | |
LI GHTI NG | [ |
0055 210- 06750 LUMP| 1000. 00000 1000. 00| 230. 00000 230. 00|
I NSTALL NEW ACCESS OPENI NG | N FLOOR- | | |
WOODSHOP | | |
0056 210- 06750 LUMP| 2000. 00000 2000. 00|  10000. 00000 10000. 00|
I NSTALL NEW GUTTERS/ DOWNSPOUTS | | |
0057 210- 06750 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00|
INSTALL SI NGLE PHASE ELEC. | | |
CONDUI T/ SERVI CE/ OUTLE TS | | |
0058 210- 06750 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00|
I NSTALL TELEPHONE SERVI CE | | |
0059 210- 06752 22.000 EACH 100. 00000 2200. 00| 55. 00000 1210. 00|
I NSTALL / REMOVE FORMAORK FOR POl NT | | |
FOOTI NGS | [ |
0060 210- 06752 22.000 EACH 50. 00000 1100. 00| 14. 00000 308. 00|
I NSTALL ANCHOR BOLTS ON TOP OF POINT | | |
FOOTI NGS | | |
0061 210- 06752 22.000 EACH 100. 00000 2200. 00| 32. 00000 704. 00|
I NSTALL CONCRETE PO NT FOOTI NGS | |
0062 210- 06752 22.000 EACH 100. 00000 2200. 00| 25. 00000 550. 00|

I NSTALL REI NFORCI NG BARS FOR PO NT | | I
FOOTI NG | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 156 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 650, 485. 00 ROUTE :
CALL ORDER . 156 CONTRACT ID : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99- 9992031 | (2) 35-1161310 [
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0063 210- 06752 22.000 EACH 50. 00000 1100. 00| 40. 00000 880. 00
I NSTALL TCS TERM TE SHI ELDS- PO NT | | |
FOOTI NGS | | |
0064 210-06753 LUWP| 500. 00000 500. 00| 800. 00000 800. 00|
DOCUMENT AREAS OF WOODSHOP FLOOR TO BE | |
SAVED | [ |
0065 210- 06755 129.000 n2 | 100. 00000 12900. 00| 85. 00000 10965. 00
I NSTALL / REI NSTALL WOOD FLOORI NG- | | [
WOCDSHOP | | |
0066 210- 06755 129.000 n2 | 10. 00000 1290. 00| 5. 75000 741. 75|
| NSTALL BLOCKI NG BETWEEN JO STS- | | |
WDODSHOP | [ |
0067 210- 06755 129.000 n2 | 10. 00000 1290. 00| 16. 00000 2064. 00
I NSTALL JO ST HANGERS- WOCDSHOP | | |
0068 210- 06755 43.000 n2 | 600. 00000 25800. 00| 587. 00000 25241. 00
I NSTALL NEW TCS ROOFI NG ENG NE ROOM | | |
0069 210- 06755 129.000 n2 | 50. 00000 6450. 00| 5. 00000 645. 00
I NSTALL VAPOR BARRI ER- WDODSHOP | [ [
0070 210- 06755 129.000 n2 | 100. 00000 12900. 00| 25. 00000 3225. 00
I NSTALL WOOD JO STS- WOODSHOP | | [
0071 210- 06756 LUWP| 1000. 00000 1000. 00| 1500. 00000 1500. 00
FLASHI NGS/ COUNTERFLASHI NGS | | [
0072 210- 06757 LUWP| 5000. 00000 5000. 00| 2750. 00000 2750. 00
RECONSTRUCT OUTHOUSE | | [
0073 210- 06758 LUMWP| 9000. 00000 9000. 00| 12672. 00000 12672. 00
CARPENTRY , M SCELLANEQUS | | [
0074 210- 06759 LUWP| 1000. 00000 1000. 00| 385. 00000 385. 00|
SKI M COAT CONCRETE FLOOR- BO LER ROOM | | |
0075 210- 06760 LUWP| 5000. 00000 5000. 00| 2750. 00000 2750. 00|
REATTACH / REPAI R METAL S| DI NG | | |
0076 210-06761 1500. 000 n2 | 5. 00000 7500. 00| 9. 00000 13500. 00|
SCRAPE / PAI NT WOOD S| DI NG | | |
0077 210-06761 2500. 000 n2 | 5. 00000 12500. 00| 3. 60000 9000. 00|
SCRAPE / PAI NT/ GALVANI ZE METAL SI DI NG | | |
0078 210-06762 3.000 EACH 10000. 00000 30000. 00| 19075. 00000 57225. 00|
CONSERVE LARGE MACHI NE- DAI LY USAGE | | |
0079 210-06762 8. 000 EACH| 1200. 00000 9600. 00| 250. 00000 2000. 00|
CONSERVE LARGE MACHI NE- NON USAGE | |
0080 210-06762 2.000 EACH 10000. 00000 20000. 00| 19075. 00000 38150. 00|
CONSERVE LARGE MACH NE- OCCASI ONAL USAGE| | |
0081 210-06762 3.000 EACH 10000. 00000 30000. 00| 14776. 00000 44328. 00|
CONSERVE SMALL MACHI NE- DAI LY USAGE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 156 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 650, 485. 00 ROUTE :
CALL ORDER . 156 CONTRACT ID : R -24990-C COUNTI ES : JEFFERSON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99- 9992031 | (2) 35-1161310 [
| OLENTANGY RESTORATI ON | TAYLOR BROTHERS CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0082 210- 06762 7.000 EACH 1200. 00000 8400. 00| 175. 00000 1225. 00
CONSERVE SMALL MACHI NE- NON USAGE | |
0083 210- 06762 7.000 EACH 10000. 00000 70000. 00| 14776. 00000 103432. 00|
CONSERVE SVALL MACHI NE- OCCASI ONAL USAGE| | |
0084 210-06763 LUWP| 5000. 00000 5000. 00| 12075. 00000 12075. 00
REPOS| TI ON EXHAUST MANI FOLD | [ [
0085 210- 06765 10.000 MCS | 600. 00000 6000. 00| 3550. 00000 35500. 00
RENTAL , MACHI NE SHOP | | [
0086 210-06774 LUWP| 3000. 00000 3000. 00| 8469. 00000 8469. 00
UPGRADE ALARM SYSTEM | | [
0087 621-06748 10.000 n2 | 50. 00000 500. 00| 107. 00000 1070. 00
SEEDI NG AND FERTI LI ZI NG | | [
0088 708- 05394 LUWP| 5000. 00000 5000. 00| 5885. 00000 5885. 00
REPAI R BLON NG MACHI NERY/ DUCTWORK | | |
0089 708- 05394 LUVP| 5000. 00000 5000. 00| 4500. 00000 4500. 00
REPAI R HI STORI C KNOB AND TUBE W RI NG | | |
0090 708- 05394 LUWP| 4000. 00000 4000. 00| 4180. 00000 4180. 00
REPAI R H STORI C RADI ATOR PI PI NG | | |
0091 711-05728 6.000 EACH 300. 00000 1800. 00| 825. 00000 4950. 00
REPAI R DOORS AND DOOR FRAMES | | [
0092 711-05728 44,000 EACH 200. 00000 8800. 00| 87. 00000 3828. 00
REPAI R W NDOW FRAMES | | [
0093 732-06673 10.000 n2 | 20. 00000 200. 00| 250. 00000 2500. 00
REPAI R DETERI ORATED MORTAR AREAS | | |
SECTI ON TOTALS | $ 619, 650. 00| $ 692, 022. 75
__________________________________________ o
CONTRACT TOTALS | $ 619, 650. 00| $ 692, 022. 75|




TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
STRAW BALE DI TCH CHECK

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 160 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/22/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 099500L
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 212, 786. 58 100. 0000%
2  35-1065659 BROOKS CONSTRUCTI ON $ 223, 110. 30 104. 8516%
3 35-1817530 Pl ONEER ASSCCI ATES, | NC. $ 246, 705. 03 115. 9401%
4 35-1212938 ATLAS EXCAVATI NG | NC $ 249, 670. 83 117. 3339%
5 35-1333300 KNECHT EXCAVATI NG $ 255, 829. 15 120. 2280%
6 35-1817574 YARDBERRY LANDSCAPE | RREGULAR $ 275, 239. 49 129. 3500%
7 35-1954982 T C 1 NCORPORATED $ 278, 378. 47 130. 8252%
8  35-1486233 GEl GER DEVELOPI NG | NC. $ 282, 755. 98 132. 8824%
9 35-1991044 JOHNSON COVPANY, | NC. $ 323, 122. 49 151. 8528%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1817530
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeceeeaoaao-
SECTI ON 0001 SVALL STRUCTURE REPLACEMENT
I I I
0001 105-06790 4.000 MOs | 1750. 00000 7000. 00| 1000. 00000 4000. 00| 1800. 00000 7200. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUVP| 1800. 00000 1800. 00| 2750. 00000 2750. 00| 4200. 00000 4200. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 3000. 00000 3000. 00| 11000. 00000 11000. 00| 13250. 00000 13250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 2000. 00000 2000. 00| 4400. 00000 4400. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 122.000 m | 10. 00000 1220. 00| 15. 00000 1830. 00| 14. 50000 1769. 00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUWP| 15400. 00000 15400. 00| 10000. 00000 10000. 00| 13500. 00000 13500. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 197.300 n2 | 10. 00000 1973. 00| 10. 00000 1973. 00| 12. 60000 2485. 98
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 606.000 nB | 20. 50000 12423. 00| 20. 00000 12120. 00| 10. 00000 6060. 00
EXCAVATI ON, COVMON | | |
0009 203-02045 216.000 nB8 | 5. 00000 1080. 00| 9. 00000 1944. 00| 7.50000 1620. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 205-02224 460.000 m | 5. 55000 2553. 00| 2. 20000 1012. 00| 5. 55000 2553. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ [
0011 205-02229 16.000 m | 16. 40000 262. 40| 10. 00000 160. 00| 16. 40000 262. 40
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1817530
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 211- 02060 191.000 nB | 22. 00000 4202. 00| 27. 00000 5157. 00| 31. 50000 6016. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-52308 1528.000 My | 13. 50000 20628. 00| 13. 00000 19864. 00| 15. 85000 24218. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 131.100 MW | 38. 60000 5060. 46| 40. 00000 5244. 00| 40. 00000 5244. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0016 402-05474 430.400 My | 35. 10000 15107. 04| 35. 00000 15064. 00| 35. 00000 15064. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402- 05477 146.400 My | 45. 90000 6719. 76| 53. 50000 7832. 40| 53. 50000 7832. 40
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 404- 05511 1178.000 n2 | 3. 15000 3710. 70| 1. 00000 1178. 00| 1. 00000 1178. 00
SEAL COAT, 2 | | [
0019 405-05518 1178.000 n2 | 0. 89000 1048. 42| 0. 50000 589. 00| 0. 50000 589. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 5142.000 n2 | 0. 08000 411. 36| 0. 10000 514. 20| 0. 10000 514. 20
ASPHALT FOR TACK COAT | | [
0021 601- 02636 22.860 m | 61. 50000 1405. 89| 39. 00000 891. 54| 61. 50000 1405. 89
GUARDRAI L, W BEAM NESTED | | [
0022 601- 94689 4.000 EACH 3150. 00000 12600. 00| 3180. 00000 12720. 00| 3150. 00000 12600. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 228.600 m | 33. 00000 7543. 80| 33. 00000 7543. 80| 31. 50000 7200. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 610- 05527 13.600 My | 45, 90000 624. 24| 75. 00000 1020. 00| 75. 00000 1020. 00
HVA FOR APPROACHES | | [
0025 611-06497 2.000 EACH 105. 00000 210. 00| 105. 00000 210. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0026 616-02320 173.000 n2 | 1. 25000 216. 25| 4. 48000 775. 04 2. 50000 432. 50
GEOTEXTI LES | | |
0027 616- 06405 48.000 My | 22. 00000 1056. 00| 30. 00000 1440. 00| 20. 00000 960. 00
Rl PRAP, REVETMENT | | [
0028 621-01004 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06548 1.200 kg | 75. 00000 90. 00| 61. 60000 73.92| 75. 00000 90. 00
SEED M XTURE, CV | | [
0032 621- 06559 1028.000 n2 | 0. 82000 842. 96| 1. 20000 1233. 60| 0. 82000 842. 96
MULCHED SEEDI NG R | | |
0033 621- 06567 3.000 kL | 5. 00000 15. 00| 50. 00000 150. 00| 5. 00000 15. 00
VWATER | | |
0034 621-06574 141.000 n2 | 18. 40000 2594. 40| 6. 30000 888. 30| 18. 40000 2594. 40
I

SODDI NG



LI NE, THERMOPLASTI C, BROKEN, YELLOW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1817530
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 621-52448 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 20. 00000 80. 00
SIGN, DO NOT SPRAY | | [
0036 622-98200 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 20. 00000 80. 00
SIGN, DO NOT Di STURB | | [
0037 702-51005 15.200 nB8 | 593. 00000 9013. 60| 500. 00000 7600. 00| 850. 00000 12920. 00
CONCRETE, A, SUBSTRUCTURE | | [
0038 702-51015 14.800 n8 | 410. 00000 6068. 00| 500. 00000 7400. 00| 600. 00000 8880. 00
CONCRETE, B, FOOTI NGS | | [
0039 703-51030 2071.000 kg | 0. 80000 1656. 80| 1. 00000 2071. 00| 1. 35000 2795. 85
REI NFORCI NG STEEL | | |
0040 714-26726 14.600 m | 2920. 00000 42632. 00| 3000. 00000 43800. 00| 3340. 00000 48764. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 2400 nm | |
0041 715- 35000 30.000 m | 1. 00000 30. 00| 70. 00000 2100. 00| 60. 00000 1800. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 nm [ |
0042 715- 35005 30.000 m | 1. 00000 30. 00| 80. 00000 2400. 00| 66. 05000 1981. 50
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | [
200 mMm | | |
0043 715- 35010 30.000 m | 1. 00000 30. 00| 85. 00000 2550. 00| 72. 30000 2169. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | |
0044 801-04308 2.000 EACH 248. 00000 496. 00| 248. 00000 496. 00| 155. 00000 310. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 12.000 EACH 34. 00000 408. 00| 34. 00000 408. 00| 45, 00000 540. 00
BARRI CADE, |11A | | |
0046 801- 06606 10. 000 EACH 50. 00000 500. 00| 50. 00000 500. 00| 60. 00000 600. 00
BARRI CADE, |11B | | [
0047 801- 06625 19. 000 EACH 49. 00000 931. 00| 49. 00000 931. 00| 75. 00000 1425. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 18. 000 EACH 79. 00000 1422. 00| 79. 00000 1422. 00| 89. 00000 1602. 00
CONSTRUCTI ON SIGN, A | | |
0049 801-06775 LUWP| 1000. 00000 1000. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | [
0050 802-04314 1.000 EACH 100. 00000 100. 00| 175. 00000 175. 00| 385. 00000 385. 00
SIGN , RELOCATE | | |
0051 804- 06725 12. 000 EACH 20. 00000 240. 00| 16. 00000 192. 00| 20. 00000 240. 00
DELI NEATOR W TH POST, D1, 75 mm | | |
0052 808- 06703 600.000 m 1. 86000 1116. 00| 1. 86000 1116. 00| 1. 05000 630. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |
0053 808- 75240 75.000 m | 1. 86000 139. 50| 1. 86000 139. 50| 1. 05000 78. 75
|
I

100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 160 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737.78 ROUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1817530
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808- 75245 300.000 m | 1. 86000 558. 00| 1. 86000 558. 00| 1. 05000 315. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0055 808- 75996 13. 000 EACH 10. 00000 130. 00| 9. 00000 117. 00| 20. 00000 260. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0056 808- 75998 13.000 EACH 29. 00000 377. 00| 29. 00000 377. 00| 35. 00000 455. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0057 402- 05481 212.000 My | 38. 00000 8056. 00| 35. 00000 7420. 00| 35. 00000 7420. 00
HVA BASE 25.0 nm SHOULDER | | [
0058 720- 45065 1.000 EACH| 2960. 00000 2960. 00| 2800. 00000 2800. 00| 2625. 00000 2625. 00
INLET, N12 , 10:1 SLOPE | | [
0059 715-05169 10.000 m | 94. 20000 942. 00| 85. 00000 850. 00| 103. 00000 1030. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0060 715-02628 1.000 EACH 593. 00000 593. 00| 550. 00000 550. 00| 900. 00000 900. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
SECTI ON TOTALS | $ 212, 786. 58| $ 223, 110. 30| $ 246, 705. 03
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 212, 786. 58| $ 223, 110. 30| $ 246, 705. 03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1333300 | (6) 35-1817574
| ATLAS EXCAVATI NG | NC. | KNECHT EXCAVATI NG, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I |
700. 00000 2800. 00| 1800. 00000 7200. 00| 1850. 00000 7400. 00

0001 105- 06790 4.000 MO |
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 7500. 00000 7500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  13000. 00000 13000. 00|  12000. 00000 12000.00|  12000. 00000 12000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 122.000 m | 13. 00000 1586. 00| 14. 50000 1769. 00| 18. 00000 2196. 00
GUARDRAI L, REMOVE

0006 202- 51330 LUMP|  14000. 00000 14000. 00| 7500. 00000 7500.00]  16500. 00000 16500. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 197.300 n2 | 10. 50000 2071. 65 16. 00000 3156. 80| 10. 00000 1973. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 606. 000 n8 | 16. 00000 9696. 00| 30. 00000 18180. 00| 15. 00000 9090. 00
EXCAVATI ON,  COVMMON | | |

0009 203- 02045 216.000 n8 | 10. 00000 2160. 00| 10. 00000 2160. 00| 25. 00000 5400. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0010 205- 02224 460.000 m | 5. 50000 2530. 00| 5. 55000 2553. 00| 7.00000 3220. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02229 16.000 m | 10. 00000 160. 00| 16. 40000 262. 40| 40. 00000 640. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 211- 02060 191.000 n8 | 29. 00000 5539. 00| 45. 00000 8595. 00| 25. 00000 4775. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303-52308 1528.000 My | 14. 00000 21392. 00| 11. 50000 17572. 00| 21. 00000 32088. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0015 402- 05468 131.100 My | 50. 00000 6555. 00| 39. 00000 5112. 90| 55. 20000 7236. 72
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 430.400 My | 35. 00000 15064. 00| 39. 00000 16785. 60| 42. 00000 18076. 80
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0017 402- 05477 146.400 My | 56. 00000 8198. 40| 45. 00000 6588. 00| 62. 00000 9076. 80
HVA SURFACE 9.5 mm MAI NLI NE | | |

0018 404- 05511 1178.000 n2 | 3. 40000 4005. 20| 2.90000 3416. 20| 3. 00000 3534. 00
SEAL COAT, 2 | | |

0019 405- 05518 1178.000 n2 | 0. 65000 765. 70| 0. 90000 1060. 20| 1. 20000 1413. 60
ASPHALT FOR PRI ME COAT | |

0020 406- 05521 5142.000 12 | 0. 10000 514. 20| 0. 20000 1028. 40| 0. 25000 1285. 50

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 160 -6
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |

CONCRETE, 3600 nm x 2400 nm |
0041 715- 35000 30.000 m | 52. 00000 1560. 00| 15. 00000 450. 00| 30. 00000 900. 00

PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |

150 mm | [ |

ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1333300 | (6) 35-1817574
| ATLAS EXCAVATI NG | NC. | KNECHT EXCAVATI NG, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601- 02636 22.860 m | 40. 50000 925. 83| 61. 50000 1405. 89| 67. 00000 1531. 62
GUARDRAI L, W BEAM NESTED | | |
0022 601- 94689 4.000 EACH 3300. 00000 13200. 00| 3150. 00000 12600. 00| 3620. 00000 14480. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 228.600 m | 34. 50000 7886. 70| 31. 50000 7200. 90| 35. 00000 8001. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 610- 05527 13.600 My | 105. 00000 1428. 00| 120. 00000 1632. 00| 80. 00000 1088. 00
HVA FOR APPROACHES | | [
0025 611-06497 2.000 EACH 115. 00000 230. 00| 150. 00000 300. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0026 616- 02320 173.000 n2 | 5. 50000 951. 50| 4. 00000 692. 00| 4. 00000 692. 00
GEOTEXTI LES | | [
0027 616- 06405 48.000 My | 23. 00000 1104. 00| 25. 00000 1200. 00| 40. 00000 1920. 00
R PRAP, REVETMENT | | |
0028 621-01004 1.000 EACH 425. 00000 425. 00| 400. 00000 400. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06548 1.200 kg | 78. 00000 93. 60| 75. 00000 90. 00| 350. 00000 420. 00
SEED M XTURE, CV | | |
0032 621- 06559 1028.000 n2 | 0. 85000 873. 80| 0. 82000 842. 96| 0. 80000 822. 40
MULCHED SEEDI NG R | | |
0033 621- 06567 3.000 kL | 5. 00000 15. 00| 5. 00000 15. 00| 1. 00000 3.00
WATER | [ |
0034 621-06574 141.000 n2 | 19. 00000 2679. 00| 18. 40000 2594. 40| 8. 50000 1198. 50
SODDI NG | | |
0035 621-52448 4.000 EACH 24. 00000 96. 00| 20. 00000 80. 00| 45, 00000 180. 00
SIGN, DO NOT SPRAY [ [ [
0036 622-98200 4.000 EACH 24. 00000 96. 00| 20. 00000 80. 00| 45, 00000 180. 00
SIGN, DO NOT Di STURB | | [
0037 702-51005 15.200 nB8 | 700. 00000 10640. 00| 600. 00000 9120. 00| 660. 00000 10032. 00
CONCRETE, A, SUBSTRUCTURE | | [
0038 702-51015 14.800 n8 | 320. 00000 4736. 00| 500. 00000 7400. 00| 550. 00000 8140. 00
CONCRETE, B, FOOTI NGS | | |
0039 703-51030 2071.000 kg | 1. 50000 3106. 50| 2. 00000 4142. 00| 1. 75000 3624. 25
REI NFORCI NG STEEL | | [
0040 714- 26726 14.600 m | 3425. 00000 50005. 00| 3365. 00000 49129. 00| 3318. 00000 48442. 80
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 160 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1333300 | (6) 35-1817574
| ATLAS EXCAVATI NG | NC. | KNECHT EXCAVATI NG, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0042 715- 35005 30.000 m | 60. 00000 1800. 00| 19. 00000 570. 00| 35. 00000 1050. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0043 715-35010 30.000 m | 70. 00000 2100. 00| 23. 00000 690. 00| 35. 00000 1050. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0044 801-04308 2.000 EACH 170. 00000 340. 00| 248. 00000 496. 00| 180. 00000 360. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 12.000 EACH 50. 00000 600. 00| 34. 00000 408. 00| 55. 00000 660. 00
BARRI CADE, |11A | | [
0046 801- 06606 10. 000 EACH 65. 00000 650. 00| 50. 00000 500. 00| 70. 00000 700. 00
BARRI CADE, 111B | | [
0047 801- 06625 19. 000 EACH 90. 00000 1710. 00| 49. 00000 931. 00| 85. 00000 1615. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0048 801- 06640 18.000 EACH 110. 00000 1980. 00| 79. 00000 1422. 00| 95. 00000 1710. 00
CONSTRUCTI ON SI GN, A | | [
0049 801-06775 LUVP| 7000. 00000 7000. 00| 7500. 00000 7500. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 802-04314 1.000 EACH 275. 00000 275. 00| 200. 00000 200. 00| 500. 00000 500. 00
SIGN , RELOCATE | | |
0051 804- 06725 12.000 EACH 17. 00000 204. 00| 20. 00000 240. 00| 150. 00000 1800. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0052 808-06703 600.000 m | 1. 25000 750. 00| 1. 86000 1116. 00| 1. 50000 900. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0053 808- 75240 75.000 m | 1. 25000 93. 75| 1. 86000 139. 50| 1. 50000 112.50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0054 808- 75245 300.000 m | 1. 25000 375. 00| 1. 86000 558. 00| 1. 50000 450. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0055 808- 75996 13. 000 EACH 11. 00000 143. 00| 50. 00000 650. 00| 50. 00000 650. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0056 808- 75998 13. 000 EACH 62. 00000 806. 00| 29. 00000 377. 00| 57. 00000 741. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0057 402- 05481 212.000 My | 45. 00000 9540. 00| 39. 00000 8268. 00| 65. 00000 13780. 00
HVA BASE 25.0 nm SHOULDER | | [
0058 720- 45065 1.000 EACH 2100. 00000 2100. 00| 2950. 00000 2950. 00| 0. 00000 0. 00
INLET, N12 , 10:1 SLOPE | | [
0059 715-05169 10.000 m | 97. 00000 970. 00| 125. 00000 1250. 00| 0. 00000 0. 00

PIPE, TYPE 3, CIROULAR 375 nm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00

PACGE : 160 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 737.78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1333300 | (6) 35-1817574
| ATLAS EXCAVATI NG | NC. | KNECHT EXCAVATI NG, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 715-02628 1.000 EACH 645. 00000 645. 00| 750. 00000 750. 00| 0. 00000 0. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
SECTI ON TOTALS | $ 249, 670. 83| $ 255, 829. 15| $ 275, 239. 49
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 249, 670. 83| $  255,829. 15| $  275,239.49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 160 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1486233 | (9) 35-1991044
| T C | NCORPORATED | GEl GER DEVELCPI NG | NC. | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 MOs | 2097. 00000 8388. 00| 1783. 61000 7134. 44| 1700. 00000 6800. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 4280. 00000 4280. 00| 5000. 00000 5000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 12608. 00000 12608. 00| 11413. 00000 11413. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 3691. 00000 3691. 00| 8078. 00000 8078. 00| 800. 00000 800. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 122.000 m | 17. 00000 2074. 00| 14. 50000 1769. 00| 17. 00000 2074. 00
GUARDRAI L, REMOVE | [
0006 202-51330 LUWP| 13363. 00000 13363. 00| 9400. 00000 9400. 00| 19000. 00000 19000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 197.300 n2 | 20. 00000 3946. 00| 7.00000 1381. 10| 90. 00000 17757. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 606.000 n8 | 11. 00000 6666. 00| 15. 04000 9114. 24| 55. 00000 33330. 00
EXCAVATI ON, COVVON | | [
0009 203- 02045 216.000 n8 | 11. 00000 2376. 00| 20. 27000 4378. 32| 100. 00000 21600. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 205-02224 460.000 m | 6. 00000 2760. 00| 5. 54000 2548. 40| 6. 00000 2760. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205-02229 16.000 m | 20. 00000 320. 00| 5. 54000 88. 64| 16. 00000 256. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 211-02060 191.000 nB8 | 21. 00000 4011. 00| 23. 03000 4398. 73| 21. 00000 4011. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303-52308 1528.000 My | 15. 00000 22920. 00| 17. 58000 26862. 24| 15. 00000 22920. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 131.100 My | 47. 00000 6161. 70| 38. 60000 5060. 46| 45. 00000 5899. 50
HVA BASE 25.0 nm MAI NLI NE | | [
0016 402-05474 430.400 My | 42. 00000 18076. 80| 35. 10000 15107. 04| 40. 00000 17216. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 146.400 My | 56. 00000 8198. 40| 45. 90000 6719. 76| 55. 00000 8052. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0018 404- 05511 1178.000 n2 | 1. 00000 1178. 00| 3. 15000 3710. 70| 1. 00000 1178. 00
SEAL COAT, 2 | | |
0019 405- 05518 1178.000 n2 | 3. 00000 3534. 00| 0. 89000 1048. 42| 0. 50000 589. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 5142.000 n2 | 0. 10000 514. 20| 0. 08000 411. 36| 0. 50000 2571. 00

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 160 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1486233 | (9) 35-1991044
| T C | NCORPORATED | GEl GER DEVELCPI NG | NC. | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601- 02636 22.860 m | 75. 00000 1714. 50| 61. 52000 1406. 35| 73. 50000 1680. 21
GUARDRAI L, W BEAM NESTED | | |
0022 601- 94689 4.000 EACH 3852. 00000 15408. 00| 3150. 00000 12600. 00| 3600. 00000 14400. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 228.600 m | 38. 00000 8686. 80| 31. 50000 7200. 90| 33. 00000 7543. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 610- 05527 13.600 My | 48. 00000 652. 80| 45. 90000 624. 24| 100. 00000 1360. 00
HVA FOR APPROACHES | | [
0025 611-06497 2.000 EACH 183. 00000 366. 00| 150. 00000 300. 00| 110. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0026 616- 02320 173.000 n2 | 2. 65000 458. 45| 2.99000 517. 27| 4. 00000 692. 00
GEOTEXTI LES | | [
0027 616- 06405 48.000 My | 31. 00000 1488. 00| 31. 97000 1534. 56| 21. 50000 1032. 00
R PRAP, REVETMENT | | |
0028 621-01004 1.000 EACH 489. 00000 489. 00| 400. 00000 400. 00| 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06548 1.200 kg | 91. 00000 109. 20| 75. 00000 90. 00| 92. 00000 110. 40
SEED M XTURE, CV | | |
0032 621- 06559 1028.000 n2 | 1. 00000 1028. 00| 0. 82000 842. 96| 1. 50000 1542. 00
MULCHED SEEDI NG R | | |
0033 621- 06567 3.000 kL | 6. 00000 18. 00| 5. 00000 15. 00| 25. 00000 75. 00
WATER | | |
0034 621-06574 141.000 n2 | 172. 00000 24252. 00| 18. 39000 2592. 99| 4. 00000 564. 00
SODDI NG | | |
0035 621-52448 4.000 EACH 28. 00000 112. 00| 23. 00000 92. 00| 80. 00000 320. 00
SIGN, DO NOT SPRAY | | [
0036 622-98200 4.000 EACH 28. 00000 112. 00| 23. 00000 92. 00| 80. 00000 320. 00
SIGN, DO NOT Di STURB | | [
0037 702-51005 15.200 nB | 1408. 00000 21401. 60| 546. 24000 8302. 85| 590. 00000 8968. 00
CONCRETE, A, SUBSTRUCTURE | | [
0038 702-51015 14.800 nB | 413. 00000 6112. 40| 804. 18000 11901. 86| 350. 00000 5180. 00
CONCRETE, B, FOOTI NGS | | |
0039 703-51030 2071.000 kg | 0. 62000 1284. 02| 2. 40000 4970. 40| 1. 60000 3313. 60
REI NFORCI NG STEEL | | [
0040 714- 26726 14.600 m | 3121. 00000 45566. 60| 5304. 63000 77447. 60| 3816. 43000 55719. 88
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3600 nm x 2400 nm | |
0041 715- 35000 30.000 m | 26. 00000 780. 00| 56. 00000 1680. 00| 25. 00000 750. 00

Pl PE, DRAINTILE, CLASS EXTRA QUALITY, |
150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PACGE : 160 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 737. 78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1486233 | (9) 35-1991044
| T C | NCORPORATED | GEl GER DEVELCPI NG | NC. | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 715- 35005 30.000 m | 41. 00000 1230. 00| 60. 99000 1829. 70| 25. 00000 750. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0043 715-35010 30.000 m | 41. 00000 1230. 00] 66. 01000 1980. 30| 30. 00000 900. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0044 801-04308 2.000 EACH 303. 00000 606. 00| 248. 00000 496. 00| 190. 00000 380. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 12.000 EACH 41. 00000 492. 00| 34. 00000 408. 00| 70. 00000 840. 00
BARRI CADE, |11A | | [
0046 801- 06606 10. 000 EACH 61. 00000 610. 00| 50. 00000 500. 00| 85. 00000 850. 00
BARRI CADE, 111B | | [
0047 801- 06625 19. 000 EACH 59. 00000 1121. 00| 49. 00000 931. 00| 100. 00000 1900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0048 801- 06640 18.000 EACH 96. 00000 1728. 00| 79. 00000 1422. 00| 95. 00000 1710. 00
CONSTRUCTI ON SI GN, A | | [
0049 801-06775 LUVP| 752. 00000 752. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | [
0050 802-04314 1.000 EACH 182. 00000 182. 00| 650. 00000 650. 00| 200. 00000 200. 00
SIGN , RELOCATE | | |
0051 804- 06725 12.000 EACH 26. 00000 312. 00| 21. 35000 256. 20| 16. 30000 195. 60
DELI NEATOR W TH POST, D1, 75 nm | | [
0052 808- 06703 600.000 m | 2. 00000 1200. 00| 1. 87000 1122. 00| 1. 50000 900. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0053 808- 75240 75.000 m | 2. 00000 150. 00| 1. 87000 140. 25| 1. 50000 112.50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0054 808- 75245 300.000 m | 2. 00000 600. 00| 1. 87000 561. 00| 1. 50000 450. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0055 808- 75996 13. 000 EACH 35. 00000 455. 00| 35. 00000 455. 00| 15. 00000 195. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0056 808- 75998 13. 000 EACH 35. 00000 455, 00| 29. 00000 377. 00| 35. 00000 455. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0057 402- 05481 212.000 My | 45. 00000 9540. 00| 37. 00000 7844. 00| 40. 00000 8480. 00
HVA BASE 25.0 nm SHOULDER | | [
0058 720- 45065 1.000 EACH| 1025. 00000 1025. 00| 2519. 58000 2519. 58| 2400. 00000 2400. 00
INLET, N12 , 10:1 SLOPE | | [
0059 715-05169 10.000 m | 51. 00000 510. 00| 150. 98000 1509. 80| 150. 00000 1500. 00

PIPE, TYPE 3, C RCULAR 375 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00

PAGE : 160 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 737.78 ROQUTE : 9
CALL ORDER . 160 CONTRACT ID: R -25018-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1486233 | (9) 35-1991044
| T C | NCORPORATED | GEl GER DEVELCPI NG | NC. | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 715-02628 1.000 EACH 1075. 00000 1075. 00| 519. 32000 519. 32| 500. 00000 500. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
SECTI ON TOTALS | $ 278, 378. 47| $ 282, 755. 98| $ 323,122. 49
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $  278,378. 47 $ 282, 755.98] $  323,122.49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 49, 118. 21 ROUTE : 237
CALL ORDER . 170 CONTRACT ID : R -25026-A COUNTI ES : PERRY
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 095100K
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0958970 LUTGR NG BROTHERS, | NC. $ 28, 116. 85 100. 0000%
2 35-1714030 M LES EXCAVATI NG | NC. $ 33, 645. 47 119. 6630%
3 35-1874009 HAUER EXCAVATI NG $ 39, 831. 16 141. 6629%
4  35-1817574 YARDBERRY LANDSCAPE $ 39, 891. 07 141. 8760%
5  35-1991044 JOHNSON COVPANY, | NC, $ 43, 006. 83 152. 9574%
| (1) 35-0958970 | (2) 35-1714030 | (3) 35-1874009
| LUTGRI NG BROTHERS, | NC. | M LES EXCAVATING | NC. | HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUMP| 2800. 00000 2800. 00| 4500. 00000 4500. 00| 4900. 00000 4900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 126 | [ [
0002 202- 03000 LUMP| 1900. 00000 1900. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 123SA [ [ [
0003 202- 03000 LUMP| 6300. 00000 6300. 00| 3500. 00000 3500. 00| 8500. 00000 8500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0004 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 I I I
0005 202- 03000 LUMP| 4200. 00000 4200. 00| 6700. 00000 6700. 00| 6500. 00000 6500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 | [ |
0006 202- 03000 LUMP| 3000. 00000 3000. 00| 3900. 00000 3900. 00| 4250. 00000 4250. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0007 202- 03000 LUMP| 2200. 00000 2200. 00| 2100. 00000 2100. 00| 4250. 00000 4250. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48SA | [ [
0008 202- 03135 9.290 n2 | 58. 00000 538. 82| 324. 00000 3009. 96| 258. 35000 2400. 07
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | I
0009 621-01004 1.000 EACH 445, 00000 445. 00| 450. 00000 450. 00| 550. 00000 550. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ I
SEEDI NG | I [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/25/00
PACGE : 170 -2

ENG NEER S ESTI MATE: $ 49, 118. 21 ROUTE : 237
CALL ORDER . 170 CONTRACT ID : R -25026-A COUNTI ES : PERRY
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0958970 | (2) 35-1714030 | (3) 35-1874009
| LUTGRI NG BROTHERS, | NC. | M LES EXCAVATING | NC | HAUER EXCAVATI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0010 621- 06545 1.810 My | 530. 00000 959. 30| 570. 00000 1031. 70| 350. 00000 633. 50
FERTI LI ZER | | |
0011 621- 06553 136.080 kg | 6. 65000 904. 93| 3. 90000 530. 71| 4. 25000 578. 34
SEED M XTURE, R | | [
0012 621- 06565 1.810 My | 480. 00000 868. 80| 510. 00000 923. 10| 425. 00000 769. 25
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 28, 116. 85| $ 33, 645. 47| $ 39, 831. 16
__________________________________________ o
CONTRACT TOTALS | $ 28, 116. 85| $ 33, 645. 47| $ 39, 831. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 170 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 49, 118. 21 ROUTE : 237
CALL ORDER . 170 CONTRACT ID : R -25026-A COUNTI ES : PERRY
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1991044 [
| YARDBERRY LANDSCAPE | JOHNSON COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUWP| 4000. 00000 4000. 00| 4368. 00000 4368. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 126 | | |
0002 202- 03000 LUWP| 4800. 00000 4800. 00| 3185. 00000 3185. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 123SA [ [ [
0003 202- 03000 LUWP| 7500. 00000 7500. 00| 3152. 50000 3152. 50|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 | | |
0004 202- 03000 LUWP| 4800. 00000 4800. 00| 4332. 25000 4332. 25|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 I I I
0005 202- 03000 LUVP| 5000. 00000 5000. 00| 5642. 00000 5642. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 I I I
0006 202- 03000 LUWP| 4800. 00000 4800. 00| 4795. 00000 4795. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 4 I I I
0007 202- 03000 LUVP| 3800. 00000 3800. 00| 3575. 00000 3575. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48SA | | |
0008 202- 03135 9.290 n2 | 250. 00000 2322.50| 600. 00000 5574. 00|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0009 621-01004 1. 000 EACH 650. 00000 650. 00| 1500. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0010 621- 06545 1.810 My | 475. 00000 859. 75| 1610. 00000 2914. 10|
FERTI LI ZER | | |
0011 621- 06553 136.080 kg | 4. 00000 544. 32| 8. 55000 1163. 48|
SEED M XTURE, R | | |
0012 621- 06565 1.810 My | 450. 00000 814. 50| 1550. 00000 2805. 50|
MULCHI NG MATERI AL | | |
SECTI ON TOTALS | $ 39, 891. 07| $ 43, 006. 83|
__________________________________________ .
CONTRACT TOTALS | $ 39, 891. 07| $ 43, 006. 83|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 180 CONTRACT ID : R -25030-A COUNTI ES : PUTNAM
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC $ 362, 908. 91 100. 0000%
2 35-1381845 HARVEY, CGEORCGE R & SQN, I NC. $ 394, 745. 96 108. 7727%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 412, 530. 85 113.6733%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 435, 437. 15 119. 9852%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 182 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 810. 72 ROUTE : LOCAL
CALL ORDER . 182 CONTRACT ID : R -25031-B COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9953012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER, | NC. $  614,737.21 100. 0000%
| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 Bl KE/ PEDESTRAI N FACI LI TI ES

I [
0001 105-06790 4.000 M5 | 1700. 00000 6800. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP|  36050. 00000 36050. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  30700. 00000 30700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  31930. 00000 31930. 00|
CLEARI NG RI GHT OF WY | |
0005 203- 02000 2394.000 n8 | 19. 00000 45486. 00|
EXCAVATI ON,  COVMON | [
0006 205- 02224 1195.000 m | 6. 00000 7170. 00|

I
I
I
:
I
I
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 205- 02231 92.400 m | 54. 00000 4989. 60| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0008 205- 02234 11.000 EACH 52. 00000 572. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0009 205- 02236 1.000 EACH 65. 00000 65. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0010 205- 02770 1484.000 n2 | 2.00000 2968. 00| |
EROSI ON CONTROL BLANKET | | |
I I

I I

I I

I I

I I

I I

0011 206-51215 5.000 nB8 | 130. 00000 650. 00
EXCAVATI ON, X |

0012 206-51230 26.000 nB | 220. 00000 5720. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |

0013 210-06389 565.000 My | 11. 00000 6215. 00

LI MESTONE , CRUSHED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 182 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 810. 72 ROUTE : LOCAL
CALL ORDER . 182 CONTRACT ID : R -25031-B COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 210- 06799 9.000 n8 | 196. 00000 1764. 00| |
LI MESTONE BLOCK | [ |
0015 211- 02060 150.000 n8 | 32. 00000 4800. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0016 303- 52308 3807.000 My | 13. 00000 49491. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05474 1516.000 My | 43. 00000 65188. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0018 402- 05480 690.000 My | 47.00000 32430. 00| |
HVA SURFACE 19.0 mm MAI NLI NE | [ |
0019 406- 05520 3.130 My | 361. 00000 1129. 93| |
ASPHALT FOR TACK COAT | | |
0020 601-03871 4.000 EACH 1494. 00000 5976. 00| |
RAILING WOOD, END TREATMENT | [ |
0021 603- 03829 392.000 m | 118. 00000 46256. 00| |
FENCE , CHAIN LINK, 3020mm | | |
0022 603- 04847 3.000 EACH 1082. 00000 3246. 00| |
FENCE GATE , FARM FIELD, 1190mm X 7.4m | | |
0023 603- 06040 25.000 m | 43. 00000 1075. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0024 603- 91340 1.000 EACH 927. 00000 927. 00| |
FENCE GATE, FARM FIELD, 1190 nm X 6.1 m | | |
0025 611- 05330 261.000 n2 | 57. 00000 14877. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0026 616- 02320 262.000 n2 | 4.00000 1048. 00| |
GEOTEXTI LES | [ |
0027 616- 05688 80.000 My | 36. 00000 2880. 00| |
Rl PRAP, CLASS 1 | | |
0028 616- 06405 124.000 My | 26. 00000 3224. 00| |
Rl PRAP, REVETMENT | [ |
0029 621- 01004 1.000 EACH 649. 00000 649. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 03423 0.496 ha |  16480. 00000 8174. 08| |
NATI VE GRASSES | [ |
0031 621- 04316 526.000 m | 5. 00000 2630. 00| |
SPADE EDGE | | |
0032 621- 04978 10175.000 n2 | 1. 00000 10175. 00| |
SEED M XTURE , A | | |
0033 621- 06570 100.000 n8 | 26. 00000 2600. 00| |
|

TOP SO L | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 182 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 593, 810. 72 ROUTE : LOCAL
CALL ORDER . 182 CONTRACT ID : R -25031-B COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 621-98038 5.600 nB | 80. 00000 448. 00| |
MJULCH, HARDWOOD SHREDDED BARK | | |
0035 622-05641 38.000 EACH 93. 00000 3534. 00| |
PLANT, DECI DUCUS SHRUB, OVER 900 TO | | |
1200 mm | | |
0036 622- 05652 22.000 EACH 937. 00000 20614. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 88 mm [ [ |
0037 702-51005 14.000 nB8 | 1339. 00000 18746. 00| |
CONCRETE, A, SUBSTRUCTURE | | [
0038 703-51030 619.000 kg | 5. 00000 3095. 00| |
REI NFORCI NG STEEL | [ |
0039 704- 04850 58.000 n2 | 309. 00000 17922. 00| |
CONCRETE , BRI DGE DECK, REl NFORCED | [ [
0040 706- 04683 31.000 m | 173. 00000 5363. 00| |
RAI LING , WOOD, TYPE | | [ [
0041 711-04845 LUWP| 44857. 00000 44857. 00| |
BRI DGE, STEEL TRUSS, PRE- ENG NEERED | | |
0042 714-03856 31.000 m | 170. 00000 5270. 00| |
RETAI NI NG WALL, LI MESTONE | [ [
0043 715-05118 11.000 m | 55. 00000 605. 00| |
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0044 715-05121 9.500 m | 69. 00000 655. 50| |
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0045 715-05127 25.000 m | 175. 00000 4375. 00| |
PIPE, TYPE 1, C RCULAR 1050 nm | | |
0046 715-05149 27.200 m | 49. 00000 1332. 80| |
PIPE, TYPE 2, O RCULAR 300 mm [ | |
0047 715-05168 10.000 m | 59. 00000 590. 00| |
PIPE, TYPE 3, O RCULAR 300 mm [ | |
0048 715-05242 19.000 m | 158. 00000 3002. 00| |
PI PE, TYPE 1, DEFORMED, M N. AREA 0.83 | | |
2 I I I
0049 715- 05407 25.000 m | 41. 00000 1025. 00| |
PI PE, END BENT DRAIN, 150 nm | | |
0050 715-06033 4.000 EACH 1267. 00000 5068. 00| |
PI PE END SECTION, M N. AREA 1.45 n2 | | |
0051 715-06487 22.000 m | 67. 00000 1474. 00| |
Pl PE, RElI NFORCED CONCRETE, 11, DO.3=60, | | |
375 mMm | | |
0052 715-44240 5.300 n8 | 1288. 00000 6826. 40| |
I

CONCRETE, A, STRUCTURES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 182 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 810. 72 ROUTE : LOCAL
CALL ORDER . 182 CONTRACT ID : R -25031-B COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 715- 46000 6.000 EACH 218. 00000 1308. 00|
PI PE END SECTION, 300 mm | |
0054 715- 46005 4.000 EACH 258. 00000 1032. 00|
Pl PE END SECTION, 375 mm | |
0055 715- 46010 2.000 EACH 275. 00000 550. 00|
Pl PE END SECTION, 450 mm | |
0056 715-91361 13.000 m | 31. 00000 403. 00|
PIPE, PVC, 150 mm | |
0057 720- 45069 1.000 EACH 2266. 00000 2266. 00|
I NLET, P12 | |
0058 720- 45270 1.000 EACH 783. 00000 783. 00|
Pl PE CATCH BASIN, 450 mm | |
0059 724- 03855 11.000 m | 52. 00000 572. 00|
EXPANSI ON JOI NT, SLI DI NG PLATE | |
0060 801- 06606 4.000 EACH 103. 00000 412. 00|
BARRI CADE, |11B | |
0061 801- 06640 8.000 EACH 103. 00000 824. 00|
CONSTRUCTI ON SIGN, A | |
0062 801- 06775 LUMP| 3090. 00000 3090. 00|
MAI NTAI NI NG TRAFFI C | |
SIGN, | NDENTITY | |
0064 802- 04314 14.000 EACH 390. 00000 5460. 00|
SIGN, TRAIL TRAFFIC | |
0065 802- 76025 0.360 n2 | 285. 00000 102. 60|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0066 802- 76035 1.125 n2 | 300. 00000 337. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS |

TRANSVERSE MARKI NGS, THERMOPLASTI C, [

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
0063 802- 04314 4.000 EACH 876. 00000 3504. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
CROSSWALK LINE, 150nmm | |

|

0067 802- 76055 17.000 m | 16. 00000 272. 00|
SI GN POST, A | |
0068 808- 03439 21.600 m | 11. 00000 237. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK, WHI TE, 600 mm | |
0069 808- 04767 54.000 m | 6. 00000 324. 00|
LINE , PAINT, SOLID, BLUE, 100 nm | |
0070 808-06713 198.000 m | 1. 00000 198. 00|
LINE, PAINT, SOLID, VH TE, 100 nm | |
0071 808- 75300 21.600 m | 2.00000 43. 20|
I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 182 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 810. 72 ROUTE : LOCAL
CALL ORDER . 182 CONTRACT ID : R -25031-B COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0072 808- 75330 2.000 EACH 82. 00000 164. 00|

PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | |

WORK ( PEDX) | |
0073 808-97222 2.000 EACH 82. 00000 164. 00|

HANDI CAP SYMBCL

|
I
|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | [
I I I

0074 900- 04999 114.000 EACH 88. 00000 10032. 00| |
I

I

POST , WOOD I |
SECTI ON TOTALS | $ 614, 737.21]
------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $  614,737.21] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 190 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/29/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 7376002
7176001
7376002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,986,421.05 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES $ 2,021,335.53 101. 7576%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2, 382,512.45 119. 9399%
| (1) 35- 1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COVPANI ES | NI BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVENMENT REPLACEMENT
I I |
0001 105- 01925 12.000 MOS | 1200. 00000 14400. 00| 1000. 00000 12000. 00| 1200. 00000 14400. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  51500. 00000 51500. 00|  25000. 00000 25000. 00|  18700. 00000 18700. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  99000. 00000 99000. 00|  41000. 00000 41000. 00|  119000. 00000 119000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP| 5000. 00000 5000.00]  40000. 00000 40000. 00|  47600. 00000 47600. 00
CLEARI NG RI GHT OF WY |
0005 202- 02240 15347.000 n2 | 4. 65000 71363. 55| 5. 00000 76735. 00| 4.70000 72130. 90
PAVEMENT, REMOVE | |
0006 202- 74080 4.000 EACH 285. 00000 1140. 00| 285. 00000 1140. 00| 1650. 00000 6600. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE [ [ |
0007 202- 78515 LUMP| 1850. 00000 1850. 00| 1850. 00000 1850. 00| 3850. 00000 3850. 00
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |
0008 203- 02000 13058.000 n8 | 4.50000 58761. 00| 9. 00000 117522. 00| 9. 90000 129274. 20
EXCAVATI ON,  COMMON | | |
0009 203- 02045 8499.000 n8 | 3. 50000 29746. 50| 7.00000 59493. 00| 5. 00000 42495. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |
0010 205- 02224 2108.000 m | 4. 75000 10013. 00| 5. 40000 11383. 20| 5. 90000 12437. 20

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02227 440.000 m | 13. 30000 5852. 00| 7. 00000 3080. 00| 9. 00000 3960. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
| NTERCEPTOR DI TCH | [

0012 205- 02228 41.000 m | 35. 40000 1451. 40| 75. 00000 3075. 00] 60. 00000 2460. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SLOPE DRAI N [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 205- 02231 107.620 m | 49. 40000 5316. 43| 60. 00000 6457. 20| 36. 00000 3874. 32
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0014 205- 02236 3.000 EACH 38. 50000 115. 50| 70. 00000 210. 00| 77. 00000 231. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ [
0015 207- 04867 7554.000 n2 | 4, 80000 36259. 20| 4. 19000 31651. 26| 2. 75000 20773. 50
LI ME- KI LN DUST MODI FIED SO L, 400 mm | | |
0016 211-02060 2215.100 nB8 | 11. 00000 24366. 10| 11. 00000 24366. 10| 18. 00000 39871. 80
B BORROW FOR STRUCTURE BACKFI LL | |
0017 303-52308 5353.000 My | 11. 19000 59900. 07| 11. 00000 58883. 00| 12. 30000 65841. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 305- 05206 2264.000 My | 36. 49000 82613. 36| 50. 00000 113200. 00| 44, 00000 99616. 00
W DENI NG W TH HVA | | |
0019 305-60970 2239.000 My | 16. 53000 37010. 67| 27. 00000 60453. 00| 13. 50000 30226. 50
W DENI NG W TH COVPACTED AGGREGATE | | |
0020 401- 05437 8115.000 My | 32. 03000 259923. 45| 36. 00000 292140. 00| 43. 00000 348945. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0021 401- 05455 3201.000 My | 32. 32000 103456. 32| 38. 00000 121638. 00| 45. 00000 144045. 00
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0022 401- 05456 1447.000 My | 38. 17000 55231. 99| 55. 00000 79585. 00| 49. 00000 70903. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | [
0023 401- 06264 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 4900. 00000 4900. 00
PROFI LOGRAPH, HMVA | | [
0024 402- 05470 4515.000 My | 32. 83000 148227. 45| 31. 00000 139965. 00| 44. 00000 198660. 00
HVA BASE C25.0 mm MAI NLI NE | | [
0025 402- 05481 2315.000 My | 33. 07000 76557. 05| 27.50000 63662. 50| 39. 00000 90285. 00
HVA BASE 25.0 nm SHOULDER | | |
0026 402- 05490 1084.000 My | 38. 58000 41820. 72| 32. 00000 34688. 00| 48. 00000 52032. 00
HVA SURFACE 9.5 nm SHOULDER | | |
0027 405- 05517 13.490 My | 418. 85000 5650. 29| 100. 00000 1349. 00| 375. 00000 5058. 75
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 27.440 My | 231. 64000 6356. 20| 85. 00000 2332. 40| 245. 00000 6722. 80
ASPHALT FOR TACK COAT | | |
0029 601-01867 2.000 EACH 1450. 00000 2900. 00| 1450. 00000 2900. 00| 1870. 00000 3740. 00
GUARDRAI L TRANSI TI ON, TG RETROFI T | | |
0030 601- 06037 6. 000 EACH 550. 00000 3300. 00| 550. 00000 3300. 00| 770. 00000 4620. 00
GUARDRAI L END TREATMENT, | | | |
0031 601-99105 156.210 m | 33. 00000 5154. 93| 33. 00000 5154. 93| 44, 55000 6959. 16
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0032 601-99123 4.000 EACH 1650. 00000 6600. 00| 1650. 00000 6600. 00| 2667. 50000 10670. 00

GUARDRAI L TRANSI TI ON, GP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 190 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 603- 06060 375.000 m | 17. 00000 6375. 00| 17. 00000 6375. 00| 17. 00000 6375. 00
FENCE, FARM FI ELD, RESET | | |
0034 610- 05527 2071.000 M | 38. 99000 80748. 29| 55. 00000 113905. 00| 68. 00000 140828. 00
HVA FOR APPROACHES | | [
0035 611-06497 3.000 EACH 110. 00000 330. 00| 110. 00000 330. 00| 200. 00000 600. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0036 615- 06505 7.000 EACH 430. 00000 3010. 00| 430. 00000 3010. 00| 500. 00000 3500. 00
MONUMENT, B | | |
0037 615- 06510 1.000 EACH 320. 00000 320. 00| 320. 00000 320. 00| 465. 00000 465. 00
MONUMENT, C | | |
0038 616- 02320 1630.000 n2 | 1. 65000 2689. 50| 2. 50000 4075. 00| 2. 98000 4857. 40
GEOTEXTI LES | | [
0039 616- 06451 540.800 My | 24. 30000 13141. 44| 28. 00000 15142. 40| 23. 50000 12708. 80
R PRAP, UNI FORM | | |
0040 621-01004 6.000 EACH 1100. 00000 6600. 00| 1100. 00000 6600. 00| 1200. 00000 7200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01882 123.000 kg | 15. 80000 1943. 40| 15. 80000 1943. 40| 17. 00000 2091. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 2.441 My | 625. 00000 1525. 63| 624. 74000 1524. 99| 680. 00000 1659. 88
FERTI LI ZER | | |
0043 621- 06548 2.000 kg | 50. 00000 100. 00] 50. 00000 100. 00| 55. 00000 110. 00
SEED M XTURE, CV | | |
0044 621- 06553 515.000 kg | 8. 40000 4326. 00| 8. 40000 4326. 00| 9. 00000 4635. 00
SEED M XTURE, R | | |
0045 621- 06565 11.800 My | 480. 00000 5664. 00| 480. 00000 5664. 00| 525. 00000 6195. 00
MULCHI NG MATERI AL | | [
0046 621- 06567 132.760 kL | 2. 00000 265. 52| 2. 00000 265. 52| 2. 00000 265. 52
WATER | | |
0047 621-06574 7371.000 n2 | 3. 48000 25651. 08| 3. 48000 25651. 08| 3. 80000 28009. 80
SODDI NG | | |
0048 622-52436 10. 000 EACH 20. 00000 200. 00| 20. 00000 200. 00| 22. 00000 220. 00
SIGN, DO NOT MOW OR SPRAY | | |
0049 702-52376 3.300 n8 | 330. 00000 1089. 00| 800. 00000 2640. 00| 900. 00000 2970. 00
CONCRETE, C, STRUCTURES | | [
0050 715-05048 3671.000 m | 4. 00000 14684. 00| 10. 00000 36710. 00| 14. 50000 53229. 50
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0051 715- 05053 285.000 m | 16. 30000 4645. 50| 40. 00000 11400. 00| 60. 00000 17100. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0052 715-05136 50.000 m | 576. 00000 28800. 00| 425. 00000 21250. 00| 800. 00000 40000. 00

PIPE, TYPE 1, C RCULAR, 1800 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 190 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 715- 05154 38.000 m | 256. 30000 9739. 40| 225. 00000 8550. 00| 190. 00000 7220. 00
PIPE, TYPE 2, O RCULAR 600 nm | [ |
0054 715-05169 215.000 m | 70. 45000 15146. 75| 125. 00000 26875. 00| 120. 00000 25800. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0055 715-05171 40.000 m | 115. 50000 4620. 00| 140. 00000 5600. 00| 185. 00000 7400. 00
PIPE, TYPE 3, O RCULAR 450 nm [ [ [
0056 715-05177 61.000 m | 148. 00000 9028. 00| 215. 00000 13115. 00| 245. 00000 14945. 00
PIPE, TYPE 3, O RCULAR 900 mm [ [ [
0057 715- 46005 9.000 EACH 200. 00000 1800. 00| 250. 00000 2250. 00| 205. 00000 1845. 00

PI PE END SECTION, 375 mm | | |
0058 715-46010 6. 000 EACH| 225. 00000 1350. 00| 275. 00000 1650. 00| 280. 00000 1680. 00
PI PE END SECTI ON, 450 mm | | |
0059 715-46020 1.000 EACH 350. 00000 350. 00| 325. 00000 325. 00| 360. 00000 360. 00
mm
mm

PI PE END SECTI ON, 600 | | |

0060 715- 46040 2.000 EACH 480. 00000 960. 00| 550. 00000 1100. 00| 665. 00000 1330. 00
Pl PE END SECTI ON, 900 | | |

0061 718- 06528 18.000 EACH| 410. 00000 7380. 00| 600. 00000 10800. 00| 525. 00000 9450. 00
OUTLET PROTECTOR, 1 | | |

0062 718- 06529 9.000 EACH 205. 00000 1845. 00| 600. 00000 5400. 00| 675. 00000 6075. 00
OUTLET PROTECTOR, 2 | | |

0063 718- 06532 1000.000 m | 6. 00000 6000. 00| 3. 00000 3000. 00| 7.00000 7000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0064 718-52610 802.000 n8 | 49. 00000 39298. 00| 38. 00000 30476. 00| 45. 00000 36090. 00
AGGREGATE FOR UNDERDRAI NS | | |

0065 720- 45030 1.000 EACH 1340. 00000 1340. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
I NLET, E7 | | |

0066 720- 45275 2.000 EACH 765. 00000 1530. 00| 1600. 00000 3200. 00| 1400. 00000 2800. 00
Pl PE CATCH BASIN, 600 mm | |

0067 801- 06203 13302.000 m | 0. 30000 3990. 60| 0. 30000 3990. 60| 0. 36000 4788. 72
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0068 801- 06207 1418.000 m | 3. 15000 4466. 70| 3. 09000 4381. 62 3. 47000 4920. 46
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0069 801- 06216 71.500 m | 5. 50000 393. 25] 5. 50000 393. 25 18. 45000 1319. 18
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |

0070 801- 06605 22.000 EACH 142. 00000 3124. 00| 125. 00000 2750. 00| 155. 00000 3410. 00
BARRI CADE, |11A | |

0071 801- 06640 33.000 EACH 125. 00000 4125. 00| 165. 00000 5445. 00| 135. 00000 4455. 00
CONSTRUCTI ON SI GN, A | | |

0072 801- 06775 LUMP|  201700. 00000 201700.00]  35000. 00000 35000. 00|  58295. 00000 58295. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 190 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 802-02293 17.770 n8 | 280. 00000 4975. 60| 280. 00000 4975. 60| 300. 00000 5331. 00
CONCRETE, SI GN FOUNDATI ON | | |
0074 802-02922 35.600 m | 25. 30000 900. 68| 25. 30000 900. 68| 28. 00000 996. 80

SI GN POST, SQUARE, UNREI NFORCED ANCHOR | [ |
BASE 63.5 x 63.5 x 2.66 | |

I

0075 802- 05701 35.600 m | 25. 50000 907. 80| 25. 50000 907. 80| 28. 00000 996. 80
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0076 802- 05702 35.500 m | 18. 50000 656. 75| 18. 50000 656. 75| 20. 00000 710. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0078 802- 76025 23.953 n2 | 140. 00000 3353. 42| 139. 98000 3352. 94| 154. 00000 3688. 76
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0079 802- 76035 25.182 n2 | 145. 00000 3651. 39| 144. 99000 3651. 14] 160. 00000 4029. 12
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0080 802- 76095 307.000 kg | 6. 50000 1995. 50| 6. 50000 1995. 50| 7. 15000 2195. 05
STRUCTURAL STEEL, BREAKAWAY | | |

0081 803- 02310 6991.000 kg | 0. 75000 5243. 25| 0. 75000 5243. 25| 0. 83000 5802. 53
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0082 803- 76135 3.000 EACH 6250. 00000 18750. 00| 6250. 00000 18750. 00| 6875. 00000 20625. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |

0083 805- 01815 4.000 EACH 1535. 00000 6140. 00| 1535. 00000 6140. 00| 1680. 00000 6720. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0084 805- 02328 1740.000 m | 0. 40000 696. 00| 0. 40000 696. 00| 0. 44000 765. 60
SI GNAL CABLE, 1C 14GA. | |

0085 805- 02658 380.000 m | 2. 40000 912. 00| 2. 40000 912. 00| 2. 65000 1007. 00
CABLE, COAXI AL | |

0086 805- 04782 1.000 EACH  32050. 00000 32050.00|  32050. 00000 32050.00|  35255. 00000 35255. 00
VI DEO VEH CLE DETECTCR SYSTEM | | [

0087 805- 06592 17.000 m | 37. 00000 629. 00| 37. 00000 629. 00| 40. 00000 680. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0089 805- 78205 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 440. 00000 3520. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0090 805- 78415 4.000 EACH 1465. 00000 5860. 00| 1465. 00000 5860. 00| 1610. 00000 6440. 00
SPAN, CATENARY, AND TETHER | | |

0091 805- 78420 4.000 EACH 180. 00000 720. 00| 180. 00000 720. 00| 200. 00000 800. 00

DI SCONNECT HANGER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 190 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 805- 78445 1.000 EACH 480. 00000 480. 00| 480. 00000 480. 00| 528. 00000 528. 00
Sl GNAL SERVI CE | | |
0093 805- 78467 20.000 m | 4. 65000 93. 00| 4. 65000 93. 00| 5. 10000 102. 00
SI GNAL CABLE, 3C 8GA. | | [
0094 805- 78480 240.000 m | 2. 80000 672. 00| 2. 80000 672. 00| 3. 05000 732.00
SI GNAL CABLE, 3C 14GA. | | [
0095 805- 78485 140.000 m | 3. 20000 448. 00| 3. 20000 448. 00| 3. 50000 490. 00
SI GNAL CABLE, 5C 14GA. | | [
0096 805- 78490 195.000 m | 3. 65000 711. 75| 3. 65000 711. 75| 4. 00000 780. 00
SI GNAL CABLE, 7C 14GA. | | [
0098 805- 78925 1.000 EACH 590. 00000 590. 00| 590. 00000 590. 00| 645. 00000 645. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0099 805-81060 4.000 EACH 2540. 00000 10160. 00| 2540. 00000 10160. 00| 2790. 00000 11160. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0100 806- 53072 LUVP| 1145. 00000 1145. 00| 1145. 00000 1145. 00| 1260. 00000 1260. 00
TEMPORARY TRAFFI C SIGNAL , FLASHER | |
0101 808-06703 4061.000 m | 0. 78000 3167.58 0. 78000 3167. 58| 1. 00000 4061. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj |
0102 808- 75245 2688.000 m | 0. 78000 2096. 64 0. 78000 2096. 64| 1. 00000 2688. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0103 808- 75278 113.000 m | 4. 40000 497. 20 4. 40000 497. 20| 8. 80000 994. 40

I

I

I

I

I

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 300mm | | I

I

I

II

I

|

I

I

0104 808- 75297 87.000 m | 8. 65000 752. 55 8. 65000 752. 55 16. 50000 1435. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

0105 808- 75320 20.000 EACH 46. 50000 930. 00 46. 50000 930. 00| 73. 00000 1460. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0106 808- 75325 18.000 EACH 67. 25000 1210. 50 67. 25000 1210. 50| 115. 00000 2070. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0107 808- 92027 662.000 m | 2. 60000 1721. 20| 2. 60000 1721. 20 2.30000 1522. 60
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mm | | |

0108 202- 02241 580.000 m | 9. 00000 5220. 00| 9. 00000 5220. 00| 10. 50000 6090. 00
GUARDRAI L, REMOVE | | |

0109 807- 04781 6.000 EACH 1260. 00000 7560. 00| 1260. 00000 7560. 00| 1380. 00000 8280. 00
LUM NAI RE MAST ARM 9.1 m | | |

0110 805- 06834 1.000 EACH 8500. 00000 8500. 00| 8500. 00000 8500. 00| 9350. 00000 9350. 00

CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | I
PHASE, TS2, TYPE I | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 190 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 115, 691. 99 ROQUTE : SR 120, 127, QLD US 27
CALL ORDER . 190 CONTRACT ID : R -25033-A COUNTI ES : STEUBEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 805-01828 8.000 EACH 115. 00000 920. 00| 115. 00000 920. 00| 125. 00000 1000. 00
TRAFFI C SI GNAL HEAD, REALIGN | | |
0112 806- 53072 LUVP| 7700. 00000 7700. 00| 7700. 00000 7700. 00 8470. 00000 8470. 00
TEMPORARY TRAFFI C SI GNAL | |
0113 807-02603 3.000 EACH 340. 00000 1020. 00| 340. 00000 1020. 00 374. 00000 1122. 00
LI GHT STANDARD, RELOCATE | |
0114 805- 86955 1.000 EACH 95. 00000 95. 00| 95. 00000 95. 00 104. 00000 104. 00
CABLE DUCT MARKER [ [
0115 805- 86930 4.000 EACH 4, 25000 17. 00| 4. 25000 17.00 4. 65000 18. 60
I NSULATI NG LI NK, NOT WATERPROOFED | |
0116 805- 86920 4.000 EACH 8. 50000 34. 00| 8. 50000 34.00 9. 35000 37.40
MULTI PLE COMPRESSI ON FI TTI NG NOT | |
WATERPROCFED | |
0117 807-86910 3.000 EACH 23. 00000 69. 00| 23. 00000 69. 00 25. 00000 75. 00
CONNECTOR KI T, UNFUSED | |
CONNECTOR KI T, FUSED | |
0119 805-86820 3.000 EACH 475. 00000 1425. 00| 475. 00000 1425. 00 520. 00000 1560. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | |

I
I
I
I
|
I
|
I
|
I
I
|
0118 807- 86915 3.000 EACH 24. 00000 72. 00| 24. 00000 72. 00| 26. 00000 78. 00

I
I
mm X 760 mm X 2450 mm | | |
I

I

I

I

I

|

|

0120 805- 98335 150.000 m | 11. 00000 1650. 00| 11. 00000 1650. 00 12. 00000 1800. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |

0121 805- 98336 50.000 m | 11. 00000 550. 00| 11. 00000 550. 00 12. 00000 600. 00
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUI T, 4 1/C | |

0122 805- 86889 100.000 m | 1. 40000 140. 00| 1. 40000 140. 00 1. 50000 150. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | |
COPPER | |

SECTI ON TOTALS | $ 1,986, 421. 05| $ 2,021, 335.53| $ 2,382, 512.45

CONTRACT TOTALS | $ 1,986, 421. 05| $ 2,021, 335.53| $ 2,382,512.45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9949037
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  883,912.25 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO $  894,300.94 101. 1753%
3 35-1139301 E & B PAVING |NC. $ 899, 971.82 101. 8168%
4 35-1212938 ATLAS EXCAVATI NG | NC. $  922,671.31 104. 3849%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  924,549.13 104. 5973%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $  924,938.02 104. 6413%
7 35-0999231 HUNT PAVI NG COMPANY, | NC. $  934,003.01 105. 6669%
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | CALUVET ASPHALT PAVING CO | E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

SECTI ON 0001 I NTERSECTI ON | MPROVEMENT

0001 105- 01925 6.000 MDS | 1713. 95000 10283. 70| 2100. 00000 12600. 00| 2200. 00000 13200. 00
FIELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP|  23198. 50000 23198.50|  22690. 00000 22690. 00|  21500. 00000 21500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  44195. 00000 44195.00]  44000. 00000 44000.00|  36400. 00000 36400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUWP| 8839. 00000 8839.00]  12000. 00000 12000. 00|  27500. 00000 27500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02272 255.000 m | 16. 10000 4105. 50| 7. 90000 2014. 50| 10. 16000 2590. 80
PAVED S| DE DI TCH, REMOVE | | |

0006 202- 02273 68.900 n2 | 43. 78000 3016. 44 57. 86000 3986. 55| 22. 12000 1524. 07
CENTER CURB, CONCRETE, REMOVE | |

0007 202- 02278 860.200 m | 14. 70000 12644. 94| 18. 23000 15681. 45| 9. 62000 8275. 12
CURB, CONCRETE, REMOVE | |

0008 202-52710 61.700 n2 | 12. 49000 770. 63 11. 34000 699. 68 9. 31000 574. 43
S| DEWALK, CONCRETE, REMOVE | | |

0009 202- 60820 181.400 n2 | 7. 23000 1311. 52| 6. 70000 1215. 38| 12. 00000 2176. 80
SURFACE M LLING ASPHALT | | |

0010 202- 60822 356.500 n2 | 7. 23000 2577. 50| 6. 70000 2388. 55| 10. 00000 3565. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |

0011 202- 78515 LUMP| 2831. 86000 2831. 86| 1540. 76000 1540. 76| 2624. 52000 2624. 52
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | [

0012 202- 91385 8.000 EACH 226. 26000 1810. 08| 485. 95000 3887. 60| 302. 00000 2416. 00

I NLET, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 203- 02000 2016.000 nB8 | 21. 58000 43505. 28| 19. 06000 38424. 96| 23. 44000 47255. 04
EXCAVATI ON, COVVON | | |
0014 205-02231 4.000 m | 101. 68000 406. 72| 101. 90000 407. 60| 167. 00000 668. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0015 205- 02236 2.000 EACH 53. 95000 107. 90| 52. 77000 105. 54| 50. 00000 100. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |
0016 205- 02237 19.000 EACH 26. 98000 512. 62

HVA FCR APPROACHES

|
| 26. 38000 501. 22| 25. 00000 475.00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0017 211- 02060 77.700 n8 | 21. 50000 1670. 55| 53. 67000 4170. 16 27.19000 2112. 66
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 213-52830 241.480 n8 | 68. 59000 16563. 11| 63. 88000 15425. 74 88. 15000 21286. 46
FLOMBLE MORTAR | | |
0019 303- 52308 55.800 My | 32. 93000 1837. 49| 18. 67000 1041. 79| 19. 35000 1079. 73
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 310- 04013 100.000 12 | 115. 13000 11513. 00| 189. 96000 18996. 00| 150. 00000 15000. 00
PATCH NG FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | | |
0021 401- 05437 2200.000 My | 41. 43000 91146. 00| 38. 37000 84414. 00| 45. 00000 99000. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0022 401- 05455 3000.000 My | 40. 76000 122280. 00| 37. 75000 113250. 00| 44. 00000 132000. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0023 401- 05456 1000.000 My | 59. 37000 59370. 00| 54. 98000 54980. 00| 65. 00000 65000. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 402- 05470 530.000 My | 45. 06000 23881. 80| 41. 73000 22116. 90| 51. 00000 27030. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05521 36870.000 n2 | 0. 02000 737. 40 0. 02000 737. 40 0. 06000 2212. 20
ASPHALT FOR TACK COAT | | |
0026 604- 06069 44.500 N2 | 43. 13000 1919. 29| 75. 05000 3339. 73| 80. 00000 3560. 00
CURB RAMP, CONCRETE | |
0027 604- 06070 1310.700 n2 | 30. 44000 39897. 71| 36. 02000 47211. 41| 34. 00000 44563. 80
S| DEWALK, CONCRETE | |
0028 605- 02042 2.000 EACH 495. 77000 991. 54 966. 48000 1932. 96| 750. 00000 1500. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0029 605- 06150 1397.000 m | 27. 68000 38668. 96| 45. 01000 62878. 97 38. 50000 53784. 50
CURB AND GUTTER, C, CONCRETE | |
0030 607- 06335 34.500 m | 54. 88000 1893. 36| 148. 30000 5116. 35| 120. 00000 4140. 00
PAVED SIDE DI TCH, A | | |
0031 610- 05527 10.200 My | 144. 39000 1472. 78| 133. 00000 1356. 60| 100. 00000 1020. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 615- 06490 10. 000 EACH 140. 27000 1402. 70| 137. 00000 1370. 00| 130. 00000 1300. 00
R GHT OF WAY MARKER | | |
0033 615- 06505 3.000 EACH 491. 20000 1473. 60| 464. 00000 1392. 00| 450. 00000 1350. 00
MONUMENT, B | | |
0034 616- 02320 226.000 n2 | 3. 46000 781. 96| 1. 22000 275. 72| 4. 69000 1059. 94
GEOTEXTI LES | | [
0035 616- 03472 128.000 My | 29. 69000 3800. 32| 47. 43000 6071. 04| 26. 44000 3384. 32
R PRAP, REVETMENT 450 mm | | [
0036 621- 06575 3345.000 n2 | 3. 45000 11540. 25| 4. 86000 16256. 70| 3. 20000 10704. 00
SODDI NG, NURSERY | | [
0037 714-02102 122.400 n2 | 209. 17000 25602. 41| 168. 46000 20619. 50| 225. 75000 27631. 80
RETAI NI NG WALL, MODULAR, CONCRETE | | [
0038 715-05149 169.500 m | 112. 38000 19048. 41| 137. 15000 23246. 93| 75. 94000 12871. 83
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0039 715-05151 12.600 m | 141. 19000 1778. 99| 155. 89000 1964. 21| 108. 86000 1371. 64
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0040 715-44255 1348.100 m | 13. 62000 18361. 12| 10. 03000 13521. 44| 6. 70000 9032. 27
PI PE, GROUP K, 150 nm | | [
0041 715-95012 106.000 m | 6. 75000 715. 50| 9. 18000 973. 08| 5. 63000 596. 78
PIPE, GROUP K, 100 nm | | [
0042 718-52610 259.400 n8 | 38. 95000 10103. 63| 32. 71000 8484. 97| 22. 58000 5857. 25
AGGREGATE FOR UNDERDRAI NS | | [
0043 720- 44000 8.000 EACH 408. 45000 3267. 60| 325. 45000 2603. 60| 440. 00000 3520. 00
CASTI NG ADJUST TO GRADE | [ [
0044 720- 45030 3.000 EACH 709. 65000 2128. 95| 1133. 42000 3400. 26| 1102. 00000 3306. 00
I NLET, E7 | | |
0045 720- 45035 1. 000 EACH 759. 12000 759. 12| 1133. 42000 1133. 42| 1102. 00000 1102. 00
I NLET, F7 | | |
0046 720-45410 2.000 EACH 1520. 99000 3041. 98| 2199. 33000 4398. 66| 2245. 00000 4490. 00
MANHOLE, C4 | | |
0047 720-98174 11. 000 EACH 1699. 43000 18693. 73| 1803. 57000 19839. 27| 1845. 00000 20295. 00
I NLET, B15 | | |
0048 720- 98555 5.000 EACH 1779. 95000 8899. 75| 1815. 63000 9078. 15| 1840. 00000 9200. 00
I NLET, C15 | | [
0049 731-93947 77.000 m | 34. 28000 2639. 56| 52. 77000 4063. 29| 33. 40000 2571. 80
LEVELI NG PAD, OONCRETE | | |
0050 801- 06207 2780.000 m | 3. 26000 9062. 80| 2. 64000 7339. 20| 2. 50000 6950. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801- 06640 15.000 EACH 64. 74000 971. 10| 68. 54000 1028. 10| 64. 95000 974. 25

CONSTRUCTI ON SIGN, A | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 858, 129. 41 ROUTE : M CH GAN ROAD
CALL ORDER : 200 CONTRACT 1D : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | CALUVET ASPHALT PAVING CO  |E & B PAVING | NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0052 801- 06710 60.000 DAY | 19. 42000 1165. 20| 21.11000 1266. 60| 20. 00000 1200. 00
FLASHI NG ARROW SI GN | | |
0053 801- 06775 LUMP|  47646. 88000 47646.88]  37250. 00000 37250.00]  17351. 00000 17351. 00
MAI NTAI NI NG TRAFFI C | | |
0054 801- 96383 4.000 EACH 91. 72000 366. 88| 78. 09000 312. 36| 74. 00000 296. 00
TEMPORARY TRANSVERSE MARKI NGS, |, WORD | | |
(ONLY) | | |
0055 801- 96385 5.000 EACH 75. 53000 377. 65| 53. 82000 269. 10| 51. 00000 255. 00
TEMPORARY TRANSVERSE MARKI NG |, LANE | | |
| NDI CATI ON ARROW | | |
0056 802- 02489 31.900 m | 35. 18000 1122. 24| 21. 85000 697. 02| 32. 60000 1039. 94
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0057 802- 76025 5.790 n2 | 215. 79000 1249. 42| 153. 02000 885. 99| 199. 99000 1157. 94
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0058 802- 76035 1.620 n2 | 194. 82000 315. 61| 158. 30000 256. 45| 180. 56000 292.51
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2.54 mm TH CKNESS | | |
0059 805- 01815 4.000 EACH| 1592. 93000 6371. 72| 1741. 27000 6965. 08| 1476. 30000 5905. 20
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0060 805- 01893 LUMP| 1248. 32000 1248. 32| 1039. 49000 1039. 49| 1156. 92000 1156. 92
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0061 805- 02087 LUMP| 666. 31000 666. 31| 675. 40000 675. 40| 617. 53000 617.53
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PNENT | | |
0062 805- 02373 531.500 m | 9. 83000 5224. 65| 7. 18000 3816. 17| 9. 11000 4841. 97
| NTERCONNECT CABLE, FI BER OPTIC | |
0063 805- 06592 700.000 m | 46. 03000 32221.00] 34. 83000 24381. 00| 42. 66000 29862. 00
CONDUI T, STEEL, GALVANI ZED, 50nm | |
0064 805- 78100 1.000 EACH  11839.49000 11839.49|  11186. 36000 11186.36|  10972. 65000 10972. 65
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0065 805- 78205 7.000 EACH 418. 12000 2926. 84| 474. 89000 3324. 23| 387. 51000 2712. 57
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |
0066 805- 78215 2.000 EACH 418. 12000 836. 24| 485. 45000 970. 90| 387. 51000 775. 02
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | [
AVBER ARROW GREEN ARROW | |
0067 805- 78230 1.000 EACH 715. 05000 715. 05| 707. 06000 707. 06| 662. 70000 662. 70
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | |
| |

AMVBER, GREEN, AMBER ARRON GREEN ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -5
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0068 805- 78355 4.000 EACH 418. 12000 1672. 48| 443. 23000 1772. 92| 387. 51000 1550. 04
PEDESTRI AN S| GNAL HEAD, 305 nm | | |
0069 805- 78415 4.000 EACH 1657. 80000 6631. 20| 1741. 27000 6965. 08| 1536. 42000 6145. 68
SPAN, CATENARY, AND TETHER | | [
0070 805- 78420 4.000 EACH 225. 72000 902. 88| 316. 60000 1266. 40| 209. 19000 836. 76
DI SCONNECT HANGER | | [
0071 805- 78467 18.400 m | 4. 96000 91. 26| 5. 28000 97. 15| 4, 60000 84. 64
SI GNAL CABLE, 3C 8GA. | | [
0072 805- 78485 400.000 m | 3. 66000 1464. 00| 3. 17000 1268. 00| 3. 39000 1356. 00
SI GNAL CABLE, 5C 14GA. | | |
0073 805- 78490 16.000 m | 4, 01000 64. 16| 4. 22000 67.52| 3. 72000 59. 52
SI GNAL CABLE, 7C 14GA. | | [
0074 805- 78500 169.400 m | 5. 03000 852. 08| 4. 75000 804. 65| 4. 66000 789. 40
SI GNAL CABLE, 11C 14GA | | |
0075 805- 78785 7.000 EACH 466. 01000 3262. 07| 369. 36000 2585. 52| 431. 89000 3023. 23
Sl GNAL DETECTOR HOUSI NG | | [
0076 805- 78795 137.200 m | 36. 28000 4977. 62| 34. 83000 4778. 68| 33. 62000 4612. 66
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0077 805- 78925 1.000 EACH 696. 52000 696. 52| 685. 96000 685. 96| 645. 52000 645. 52
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0078 805-81032 4,000 EACH 2944, 34000 11777. 36| 3113. 19000 12452. 76| 2728. 77000 10915. 08
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0079 805-92504 7.000 EACH 287. 36000 2011. 52| 316. 60000 2216. 20| 266. 32000 1864. 24
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0080 805-96121 4.000 EACH 152. 21000 608. 84| 105. 53000 422.12| 141. 07000 564. 28
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0081 807- 78590 13. 000 EACH 614. 37000 7986. 81| 685. 96000 8917. 48| 569. 39000 7402. 07
HANDHOLE | [
0082 808-06701 372.500 m | 1. 13000 420. 93| 0. 53000 197. 43| 0. 50000 186. 25
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0083 808- 06703 269.100 m | 1. 06000 285. 25| 1. 27000 341. 76| 1. 20000 322.92
LI NE, THERMOPLASTI C, SCLID, WH TE, 100mnmm] | |
0084 808-06713 262.200 m | 1. 03000 270. 07| 0. 83000 217. 63| 0. 79000 207. 14
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0085 808- 75245 2683.500 m | 1. 06000 2844. 51| 1. 03000 2764. 01| 0. 98000 2629. 83
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0086 808- 75297 56.400 m | 10. 09000 569. 08| 9. 76000 550. 46| 9. 25000 521.70
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 200 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1151771 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO |E & B PAVING |NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0087 808- 75300 99.100 m | 1. 60000 158. 56| 2. 46000 243. 79| 2. 33000 230. 90
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0088 808- 75320 5.000 EACH 50. 71000 253. 55| 52. 77000 263. 85| 50. 00000 250. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0089 808- 75325 5.000 EACH 63. 66000 318. 30| 63. 32000 316. 60| 60. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0090 808- 75998 146. 000 EACH 23. 74000 3466. 04| 33. 77000 4930. 42| 32. 00000 4672. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 883, 912. 25] $ 894, 300. 94| $ 899, 971. 82
__________________________________________ o
CONTRACT TOTALS | $ 883, 912. 25] $ 894, 300. 94| $ 899, 971. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0918397 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

0001 105- 01925 6.000 NOS | 750. 00000 4500. 00| 2200. 00000 13200. 00| 2375. 92000 14255. 52
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  15000. 00000 15000. 00|  16000. 00000 16000.00|  22630. 90000 22630. 90
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  41500. 00000 41500.00]  46000. 00000 46000. 00|  45006. 00000 45006. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 8000. 00000 8000. 00| 9000. 00000 9000. 00| 2137. 32000 2137. 32
CLEARI NG RI GHT OF VAY | | |

0005 202- 02272 255.000 m | 16. 00000 4080. 00| 24. 00000 6120. 00| 14. 80000 3774. 00
PAVED S| DE DI TCH, REMOVE | | |

0006 202- 02273 68.900 n2 | 23. 00000 1584. 70)| 40. 00000 2756. 00| 27. 40000 1887. 86
CENTER CURB, CONCRETE, REMOVE | | |

0007 202- 02278 860.200 m | 9. 50000 8171. 90| 18. 00000 15483. 60 4.84000 4163. 37
CURB, CONCRETE, REMOVE | |

0008 202-52710 61.700 n2 | 6. 80000 419. 56| 8. 80000 542. 96 6. 49000 400. 43
S| DEWALK, CONCRETE, REMOVE | |

0009 202- 60820 181.400 n2 | 5. 00000 907. 00| 12. 00000 2176. 80| 11. 66000 2115. 12
SURFACE M LLING ASPHALT | | |

0010 202- 60822 356.500 n2 | 5. 00000 1782. 50| 10. 00000 3565. 00| 11. 48000 4092. 62
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |

0011 202- 78515 LUMP| 2750. 00000 2750. 00| 2700. 00000 2700. 00| 2762. 57000 2762. 57
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |

0012 202-91385 8.000 EACH 160. 00000 1280. 00] 570. 00000 4560. 00| 432. 88000 3463. 04
I NLET, REMOVE | | |

0013 203- 02000 2016.000 n8 | 18. 00000 36288. 00| 27. 00000 54432. 00| 27. 25000 54936. 00
EXCAVATI ON,  COVMMON | | |

0014 205- 02231 4.000 m | 100. 00000 400. 00| 140. 00000 560. 00| 194. 75000 779. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0015 205- 02236 2.000 EACH 100. 00000 200. 00| 53. 00000 106. 00| 52. 63000 105. 26
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [
0016 205- 02237 19.000 EACH 85. 00000 1615. 00| 68. 00000 1292. 00| 26. 32000 500. 08
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON |
0017 211- 02060 77.700 n8 | 27.00000 2097. 90| 83. 00000 6449. 10| 27. 55000 2140. 64
|
I
|

B BORROW FOR STRUCTURE BACKFI LL | |
0018 213-52830 241.480 nB8 | 95. 00000 22940. 60 93. 00000 22457. 64| 75.71000 18282. 45

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0918397 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 303-52308 55.800 My | 22. 50000 1255. 50| 23. 00000 1283. 40| 27. 21000 1518. 32
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 310-04013 100.000 n2 | 155. 00000 15500. 00| 140. 00000 14000. 00| 196. 28000 19628. 00
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0021 401- 05437 2200.000 My | 46. 00000 101200. 00| 44. 00000 96800. 00| 45. 34000 99748. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0022 401- 05455 3000.000 My | 43. 00000 129000. 00| 41. 00000 123000. 00| 38. 37000 115110. 00
QC QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0023 401- 05456 1000. 000 My | 53. 00000 53000. 00| 51. 00000 51000. 00| 59. 90000 59900. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0024 402-05470 530.000 My | 55. 00000 29150. 00| 53. 00000 28090. 00| 40. 93000 21692. 90
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05521 36870.000 n2 | 0. 10000 3687. 00| 0. 05000 1843. 50| 0. 04000 1474. 80
ASPHALT FOR TACK COAT | |
0026 604- 06069 44,500 n2 | 47. 00000 2091. 50| 58. 00000 2581. 00| 48. 93000 2177. 39
CURB RAMP, CONCRETE | |
0027 604- 06070 1310. 700 n2 | 35. 00000 45874. 50| 26. 00000 34078. 20| 32. 22000 42230. 75
S| DEWALK, CONCRETE | | [
0028 605- 02042 2.000 EACH 500. 00000 1000. 00| 1300. 00000 2600. 00| 521. 67000 1043. 34
CURB AND GUTTER TURNOUT, CONCRETE | | [
0029 605-06150 1397.000 m | 37. 00000 51689. 00| 41. 00000 57277. 00| 38. 68000 54035. 96
CURB AND GUTTER, C, CONCRETE | | |
0030 607-06335 34.500 m | 60. 00000 2070. 00| 130. 00000 4485. 00| 69. 00000 2380. 50
PAVED SIDE DI TCH, A | | |
0031 610- 05527 10.200 My | 220. 00000 2244. 00| 210. 00000 2142. 00| 77. 34000 788. 87
HVA FOR APPROACHES | | [
0032 615- 06490 10. 000 EACH 135. 00000 1350. 00] 140. 00000 1400. 00| 111. 00000 1110. 00
R GHT OF WAY MARKER | | |
0033 615- 06505 3.000 EACH 345. 00000 1035. 00| 640. 00000 1920. 00| 351. 99000 1055. 97
MONUMENT, B | | |
0034 616- 02320 226.000 n2 | 5. 00000 1130. 00| 4. 00000 904. 00| 3. 08000 696. 08
GEOTEXTI LES | | |
0035 616-03472 128.000 My | 18. 50000 2368. 00| 33. 00000 4224. 00| 34. 85000 4460. 80
R PRAP, REVETMENT 450 mm | | |
0036 621-06575 3345.000 n2 | 3. 40000 11373. 00| 3. 40000 11373. 00| 3. 37000 11272. 65
SODDI NG, NURSERY | | |
0037 714-02102 122.400 n2 | 190. 00000 23256. 00| 230. 00000 28152. 00| 206. 99000 25335. 58
RETAI NI NG WALL, MODULAR, CONCRETE | | |
0038 715- 05149 169.500 m | 140. 00000 23730. 00| 110. 00000 18645. 00| 229. 01000 38817. 20

PIPE, TYPE 2, CIRCULAR 300 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
200 -9

SI G\, SHEET, ENCAPSULATED LENS W TH |

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0918397 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0039 715-05151 12.600 m | 110. 00000 1386. 00| 110. 00000 1386. 00| 360. 04000 4536. 50
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0040 715-44255 1348.100 m | 4, 20000 5662. 02| 8. 60000 11593. 66| 8. 63000 11634. 10
PI PE, GROUP K, 150 nm | | [
0041 715-95012 106.000 m | 4, 50000 477. 00| 9. 50000 1007. 00| 23. 76000 2518. 56
PIPE, GROUP K, 100 nm | | [
0042 718-52610 259.400 n8 | 53. 00000 13748. 20| 38. 00000 9857. 20| 49. 67000 12884. 40
AGGREGATE FOR UNDERDRAI NS | | [
0043 720- 44000 8.000 EACH 265. 00000 2120. 00| 490. 00000 3920. 00| 273. 64000 2189. 12
CASTI NG ADJUST TO GRADE | [ [
0044 720- 45030 3.000 EACH 700. 00000 2100. 00| 1300. 00000 3900. 00| 851. 54000 2554, 62
I NLET, E7 | | |
0045 720- 45035 1.000 EACH 700. 00000 700. 00| 1300. 00000 1300. 00| 852. 14000 852. 14
I NLET, F7 | | |
0046 720- 45410 2.000 EACH 1100. 00000 2200. 00| 1700. 00000 3400. 00| 1413. 86000 2827.72
MANHOLE, C4 | | [
0047 720-98174 11. 000 EACH| 1250. 00000 13750. 00| 2000. 00000 22000. 00| 1478. 93000 16268. 23
| NLET, B15 | | |
0048 720- 98555 5.000 EACH 1350. 00000 6750. 00| 2000. 00000 10000. 00| 1490. 15000 7450. 75
I NLET, C15 | | [
0049 731-93947 77.000 m | 35. 00000 2695. 00| 110. 00000 8470. 00| 76. 17000 5865. 09
LEVELI NG PAD, CONCRETE | [ [
0050 801- 06207 2780.000 m 3. 15000 8757. 00| 2. 60000 7228. 00| 3. 18000 8840. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801-06640 15. 000 EACH 75. 00000 1125. 00| 68. 00000 1020. 00| 63. 16000 947. 40
CONSTRUCTI ON SI GN, A | | [
0052 801-06710 60. 000 DAY | 19. 00000 1140. 00| 21. 00000 1260. 00| 18. 95000 1137. 00
FLASHI NG ARROW S| GN | | |
0053 801- 06775 LUMP| 91000. 00000 91000. 00| 29000. 00000 29000. 00| 42334. 08000 42334. 08
MAI NTAI NI NG TRAFFI C | | |
0054 801-96383 4.000 EACH 89. 00000 356. 00| 78. 00000 312. 00| 89. 47000 357.88
TEMPORARY TRANSVERSE MARKINGS, |, WORD | | |
(ONLY) I I I
0055 801- 96385 5.000 EACH 73. 00000 365. 00| 54. 00000 270. 00| 73. 68000 368. 40
TEMPORARY TRANSVERSE MARKI NG |, LANE | | |
| NDI CATI ON' ARROW | | |
0056 802-02489 31.900 m | 34. 00000 1084. 60| 35. 00000 1116. 50| 34. 31000 1094. 49
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0057 802- 76025 5.790 n2 | 210. 00000 1215. 90| 210. 00000 1215. 90| 210. 51000 1218. 85
|
I

LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0918397 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 802- 76035 1.620 n2 | 190. 00000 307. 80| 190. 00000 307. 80| 190. 06000 307. 90

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [
0059 805- 01815 4.000 EACH 1550. 00000 6200. 00| 1600. 00000 6400. 00| 1553. 95000 6215. 80

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0060 805- 01893 LUMP| 1400. 00000 1400. 00| 1300. 00000 1300. 00| 1217. 77000 1217.77
MAI NTAI NI NG TRAFFI C S| GNAL | | |

0061 805- 02087 LUMP| 700. 00000 700. 00| 650. 00000 650. 00| 650. 01000 650. 01
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |

0062 805- 02373 531.500 m | 9. 50000 5049. 25| 9. 60000 5102. 40| 9. 59000 5097. 09
| NTERCONNECT CABLE, FIBER OPTIC | |

0063 805- 06592 700.000 m | 44. 00000 30800. 00| 45. 00000 31500. 00| 44. 90000 31430. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0064 805- 78100 1.000 EACH  11500. 00000 11500. 00|  12000. 00000 12000. 00|  11549. 81000 11549. 81
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0065 805- 78205 7.000 EACH 410. 00000 2870. 00| 410. 00000 2870. 00| 407. 89000 2855. 23
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0066 805- 78215 2.000 EACH 410. 00000 820. 00| 410. 00000 820. 00| 407. 90000 815. 80

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | | |
0067 805- 78230 1.000 EACH 700. 00000 700. 00| 690. 00000 690. 00| 697. 56000 697. 56
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0068 805- 78355 4.000 EACH 410. 00000 1640. 00| 410. 00000 1640. 00| 407. 89000 1631. 56
PEDESTRI AN S| GNAL HEAD, 305 mm | | |

0069 805- 78415 4.000 EACH 1620. 00000 6480. 00| 1600. 00000 6400. 00| 1617. 24000 6468. 96
SPAN, CATENARY, AND TETHER | | |

0070 805- 78420 4.000 EACH 220. 00000 880. 00| 220. 00000 880. 00| 220. 19000 880. 76
DI SCONNECT HANGER | | |

0071 805- 78467 18.400 m | 4..80000 88. 32| 4. 80000 88. 32| 4.84000 89. 06
SI GNAL CABLE, 3C 8GA. | | |

0072 805- 78485 400.000 m | 3. 50000 1400. 00| 3. 60000 1440. 00| 3. 57000 1428. 00
SI GNAL CABLE, 5C 14GA. | |

0073 805- 78490 16.000 m | 3. 90000 62. 40| 3. 90000 62. 40| 3. 92000 62.72
SI GNAL CABLE, 7C 14GA. | |

0074 805- 78500 169.400 m | 4. 90000 830. 06 4. 90000 830. 06 4. 91000 831. 75
SI GNAL CABLE, 11C 14GA. | |

0075 805- 78785 7.000 EACH 455. 00000 3185. 00| 450. 00000 3150. 00| 454. 61000 3182. 27

S| GNAL DETECTOR HOUSI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
200 -11

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-0918397 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0076 805- 78795 137.200 m | 35. 00000 4802. 00| 36. 00000 4939. 20| 35. 39000 4855. 51
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0077 805- 78925 1.000 EACH 675. 00000 675. 00| 680. 00000 680. 00| 679. 47000 679. 47
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0078 805-81032 4.000 EACH 2860. 00000 11440. 00| 2800. 00000 11200. 00| 2872. 30000 11489. 20
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0079 805- 92504 7.000 EACH 280. 00000 1960. 00| 280. 00000 1960. 00| 280. 33000 1962. 31
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0080 805-96121 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 148. 49000 593. 96
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0081 807- 78590 13.000 EACH 600. 00000 7800. 00| 600. 00000 7800. 00| 599. 34000 7791. 42
HANDHOLE | [
0082 808- 06701 372.500 m | 0. 85000 316. 63| 0. 52000 193. 70| 1. 11000 413. 48
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0083 808- 06703 269.100 m | 0. 85000 228. 74| 1. 30000 349. 83| 1. 03000 277. 17
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mm | [
0084 808-06713 262.200 m | 2. 50000 655. 50| 0. 83000 217. 63| 1. 00000 262. 20
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0085 808- 75245 2683.500 m | 0. 85000 2280. 98| 1. 00000 2683. 50| 1. 03000 2764. 01
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm [ |
0086 808- 75297 56.400 m | 10. 00000 564. 00| 9. 70000 547. 08| 9. 83000 554. 41
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0087 808- 75300 99.100 m | 2. 50000 247. 75| 2. 50000 247. 75| 1. 56000 154. 60
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0088 808- 75320 5.000 EACH 57. 50000 287. 50| 53. 00000 265. 00| 49. 47000 247. 35
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0089 808- 75325 5.000 EACH 78. 00000 390. 00| 63. 00000 315. 00| 62. 10000 310.50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0090 808- 75998 146. 000 EACH 23. 00000 3358. 00| 34. 00000 4964. 00| 23. 16000 3381. 36
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 922, 671. 31| $ 924, 549. 13| $ 924, 938. 02
CONTRACT TOTALS | $ 922, 671. 31| $ 924, 549. 13| $ 924, 938. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 200 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 6. 000 MOS | 1100. 00000 6600. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0015 205- 02236 2.000 EACH 50. 00000 100. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0016 205- 02237 19.000 EACH| 25. 00000 475. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [
0017 211- 02060 77.700 n8 | 75. 00000 5827. 50|
|

I

|

|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  28000. 00000 28000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  46600. 00000 46600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  18600. 00000 18600. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02272 255.000 m | 20. 00000 5100. 00| |
PAVED SI DE DI TCH, REMOVE | [ |
0006 202- 02273 68.900 n2 | 55. 00000 3789. 50| |
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02278 860.200 m | 20. 00000 17204. 00| |
CURB, CONCRETE, REMOVE | [ [
0008 202- 52710 61.700 n2 | 11. 00000 678. 70| |
SI DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 181.400 n2 | 6. 70000 1215. 38| |
SURFACE M LLING ASPHALT | | |
0010 202- 60822 356.500 n2 | 6. 70000 2388. 55 |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0011 202- 78515 LUMP| 2700. 00000 2700. 00| |
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0012 202- 91385 8.000 EACH 260. 00000 2080. 00| |
I NLET, REMOVE | | |
0013 203- 02000 2016.000 n8 | 39. 00000 78624. 00| |
EXCAVATI ON,  COVMMON | [ |
0014 205- 02231 4.000 m | 250. 00000 1000. 00| |
I
I
I
I
I
I
|
B BORROW FOR STRUCTURE BACKFI LL | |
0018 213- 52830 241.480 n8 | 90. 00000 21733. 20 |
I

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 200 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 303-52308 55.800 My | 24. 00000 1339. 20| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 310-04013 100.000 n2 | 100. 00000 10000. 00| |
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0021 401- 05437 2200.000 My | 39. 00000 85800. 00| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0022 401- 05455 3000.000 My | 38. 00000 114000. 00| |
QC QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0023 401- 05456 1000. 000 My | 56. 00000 56000. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0024 402- 05470 530.000 My | 42. 00000 22260. 00| |
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05521 36870.000 n2 | 0. 05000 1843. 50| |
ASPHALT FOR TACK COAT | | |
0026 604- 06069 44.500 n2 | 80. 00000 3560. 00| |
CURB RAMP, CONCRETE | | |
0027 604- 06070 1310. 700 n2 | 34. 00000 44563. 80| |
S| DEWALK, CONCRETE | [ |
0028 605- 02042 2.000 EACH 750. 00000 1500. 00| |
CURB AND GUTTER TURNOUT, CONCRETE | | [
0029 605- 06150 1397.000 m | 38. 50000 53784. 50| |
CURB AND GUTTER, C, CONCRETE | | |
0030 607-06335 34.500 m | 120. 00000 4140. 00| |
PAVED SIDE DI TCH, A | | |
0031 610- 05527 10.200 My | 135. 00000 1377. 00| |
HVA FOR APPROACHES | | [
0032 615- 06490 10. 000 EACH| 130. 00000 1300. 00| |
R GHT OF WAY MARKER | | [
0033 615- 06505 3.000 EACH 500. 00000 1500. 00| |
MONUMENT, B | | |
0034 616- 02320 226.000 nR2 | 5. 00000 1130. 00| |
GEOTEXTI LES | [ [
0035 616-03472 128.000 My | 30. 50000 3904. 00| |
Rl PRAP, REVETMENT 450 mm | | |
0036 621- 06575 3345.000 n2 | 3. 50000 11707. 50| |
SODDI NG, NURSERY | | |
0037 714-02102 122.400 nR2 | 148. 00000 18115. 20| |
RETAI NI NG WALL, MODULAR, CONCRETE | | |
0038 715-05149 169.500 m | 40. 00000 6780. 00| |
I

PIPE, TYPE 2, C RCULAR 300 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY TRANSVERSE MARKING, |, LANE | |
| NDI CATI ON' ARROW | |

0056 802- 02489 31.900 m | 33. 00000 1052. 70|
SIGN POST, SQUARE, REINFORCED ANCHOR | |
BASE | [

0057 802- 76025 5.790 n2 | 200. 00000 1158. 00|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 715-05151 12.600 m | 60. 00000 756. 00| |
PIPE, TYPE 2, CIROULAR 375 nm | [ |
0040 715- 44255 1348.100 m | 7. 50000 10110. 75| |
PI PE, GROUP K, 150 mm | | |
0041 715- 95012 106.000 m | 20. 00000 2120. 00| |
PI PE, GROUP K, 100 mm | [ |
0042 718-52610 259.400 n8 | 37.00000 9597. 80| |
AGGREGATE FOR UNDERDRAI NS | | |
0043 720- 44000 8.000 EACH 500. 00000 4000. 00| |
CASTING ADJUST TO GRADE | [ |
0044 720- 45030 3.000 EACH 1200. 00000 3600. 00| |
I NLET, E7 | | |
0045 720- 45035 1.000 EACH 1200. 00000 1200. 00| |
I NLET, F7 | | |
0046 720- 45410 2.000 EACH 2500. 00000 5000. 00| |
MANHOLE, C4 | | |
0047 720- 98174 11.000 EACH 1900. 00000 20900. 00| |
I NLET, B15 | | |
0048 720- 98555 5.000 EACH| 1900. 00000 9500. 00| |
I NLET, C15 | | |
0049 731-93947 77.000 m | 95. 00000 7315. 00| |
LEVELI NG PAD, CONCRETE | [ |
0050 801- 06207 2780.000 m | 3. 10000 8618. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0051 801- 06640 15.000 EACH 60. 00000 900. 00| |
CONSTRUCTI ON SIGN, A | | |
0052 801- 06710 60.000 DAY | 18. 00000 1080. 00| |
FLASH NG ARROW S| GN | | |
0053 801- 06775 LUMP|  50000. 00000 50000. 00 |
MAI NTAI NI NG TRAFFI C | | |
0054 801- 96383 4.000 EACH 85. 00000 340. 00| |
TEMPORARY TRANSVERSE MARKI NGS, |, WORD | | |
(ONLY) I [ I
0055 801- 96385 5.000 EACH 70. 00000 350. 00| |
I
I
|
I
[
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0058 802- 76035 1.620 n2 | 180. 00000 291. 60|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

0059 805- 01815 4.000 EACH 1500. 00000 6000. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0060 805- 01893 LUMP| 1200. 00000 1200. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | |
0061 805- 02087 LUMP| 620. 00000 620. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |
0062 805- 02373 531.500 m | 9. 50000 5049. 25|
| NTERCONNECT CABLE, FIBER OPTIC |
0063 805- 06592 700.000 m | 43. 00000 30100. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm |
0064 805- 78100 1.000 EACH  11000. 00000 11000. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | [
0065 805- 78205 7.000 EACH 400. 00000 2800. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0067 805- 78230 1.000 EACH 670. 00000 670. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0068 805- 78355 4.000 EACH 400. 00000 1600. 00|
PEDESTRI AN S| GNAL HEAD, 305 mm | |
0069 805- 78415 4.000 EACH 1600. 00000 6400. 00|
SPAN, CATENARY, AND TETHER | [
0070 805- 78420 4.000 EACH 210. 00000 840. 00|
DI SCONNECT HANGER | |
0071 805- 78467 18.400 m | 5. 00000 92. 00|
SI GNAL CABLE, 3C 8GA. | |
0072 805- 78485 400.000 m | 3. 50000 1400. 00|
SI GNAL CABLE, 5C 14GA. | |
0073 805- 78490 16.000 m | 3. 75000 60. 00|
SI GNAL CABLE, 7C 14GA. | |
0074 805- 78500 169.400 m | 5. 00000 847. 00|
SI GNAL CABLE, 11C 14GA. | |
0075 805- 78785 7.000 EACH 450. 00000 3150. 00|

|
I
I
I
I
I
I
I
I
I
|
I
|
I
I
|
I
|
0066 805- 78215 2.000 EACH 400. 00000 800. 00| |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

Sl GNAL DETECTOR HOUSI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 129. 41 ROUTE : M CH GAN RQAD
CALL ORDER . 200 CONTRACT ID : R -25034-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |
0087 808- 75300 99.100 m | 1. 50000 148. 65|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 150mm | |
0088 808- 75320 5.000 EACH 47.00000 235. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |
0089 808- 75325 5.000 EACH 60. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 805- 78795 137.200 m | 35. 00000 4802. 00| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0077 805- 78925 1.000 EACH 650. 00000 650. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0078 805- 81032 4.000 EACH 2800. 00000 11200. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0079 805- 92504 7.000 EACH 280. 00000 1960. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ [
0080 805- 96121 4.000 EACH 145. 00000 580. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | [ [
0081 807- 78590 13.000 EACH 575. 00000 7475. 00| |
HANDHOLE | [ |
0082 808- 06701 372.500 m | 1. 05000 391. 13| |
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100nm | | |
0083 808- 06703 269.100 m | 1. 00000 269. 10| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0084 808- 06713 262.200 m | 1. 00000 262. 20| |
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0085 808- 75245 2683.500 m | 1. 00000 2683. 50| [
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0086 808- 75297 56.400 m | 9. 50000 535. 80| |
I
I
I
I
I
I
I
I
I
I
0090 808- 75998 146.000 EACH| 32. 00000 4672. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  934,003.01] |
------------------------------------------ B

CONTRACT TOTALS | $  934,003. 01 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 27, 055. 31 ROUTE : 35
CALL ORDER . 210 CONTRACT ID : R -25078-B COUNTI ES : LAPORTE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 147600L
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2015889 PAVEY EXCAVATI NG COMPANY, | NC. $ 19, 164. 00 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 27,851. 38 145. 3317%
3 35-1067077 Rl TSCHARD BROTHERS $ 32,337.77 168. 7422%
| (1) 35-2015889 | (2) 35-1582109 | (3) 35-1067077

| PAVEY EXCAVATI NG COMPANY, | N| KANKAKEE VALLEY CONSTRUCTI O\ Rl TSCHARD BROTHERS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  DEMOLI TI O\ HOUSES AND BUI LDI NGS

[ I I
0001 202- 03000 LUWP| 10793. 64000 10793. 64| 18685. 35000 18685. 35| 15803. 00000 15803. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 96 I I I
0002 202- 03000 LUVP] 7850. 00000 7850. 00| 6347. 45000 6347.45]  13451. 00000 13451. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 97 I I I
0003 621- 01004 1.000 EACH 50. 00000 50. 00| 650. 00000 650. 00| 1114. 00000 1114. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 6. 00000 5. 44] 803. 75000 729. 00| 891. 00000 808. 14
FERTI LI ZER | | |
0005 621- 06554 68.040 kg | 5. 50000 374. 22| 12. 56000 854. 58] 6. 68000 454.51
SEED M XTURE, U | | |
0006 621- 06565 0.907 My | 100. 00000 90. 70| 644. 98000 585. 00| 779. 63000 707. 12
MULCHI NG MATERI AL | |
SECTI ON TOTALS | $ 19, 164. 00| $ 27, 851. 38| $ 32,337.77
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 19, 164. 00| $ 27, 851. 38| $ 32,337.77







